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GOVERNMENT OF ANDHARA PRADESH 

 

ANDHRA PRADESH DISASTER RECOVERY PROJECT 

 

IFB  NO: 01/ AP/VMRDA/APDRP/Visakhapatnam/2019-20 

 

NATIONAL COMPETITIVE BIDDING 

(Two-Envelope Bidding Process with e-Procurement) 
 

(FOR ITEM RATE/ADMEASUREMENT CONTRACTS IN CIVIL WORKS) 

 
 

 

NAME OF WORK : RESTORATION & RE-DEVELOPMENT OF 380 ACRES KAILASAGIRI HILL 

                   TOP PARK AT VISAKHAPATNAM 

  
 

DATE OF ISSUE OF IFB : 30-09-2019 

AVAILIBILTY OF BIDDING 

DOCUMENT ON-LINE 

: FROM  DATE  :    03-10-2019 TIME11.00 HOURS 

: TO  DATE        :    02-11-2019 TIME 15.00 HOURS 

TIME AND DATE OF 

PREBID CONFERENCE 
: DATE :16-10-2019  TIME: 11.30  HOURS 

LAST DATE AND TIME FOR 

RECEIPT OF BIDS ON-LINE 
: DATE :02-11-2019 TIME: 15.30  HOURS 

LAST DATE FOR 

SUBMITTING HARD 

COPIES BY THE BIDDERS 

 

: DATE :02-11-2019 TIME: 15.30  HOURS 

TIME AND DATE OF 

OPENING   OF PART 1 OF 

BIDS ONLINE [TECHNICAL 

QUALIFICATION PART] 

: 

DATE :02-11-2019 TIME: 16.00  HOURS 

 

 

TIME AND DATE OF 

OPENING OF PART 2 OF 

BIDS ONLINE [TECHNICAL-

FINANCIAL PART] OF 

BIDDERS WHO QUALIFIED 

IN PART 1 OF THE BID 

 
Will be intimated later after finalization of Technical 

bids 

 

PLACE OF OPENING OF BIDS:  Office of the Project manager PIU APDRP ,                                                        
VMRDA, Visakhapatnam 

 
OFFICER INVITING BIDS: Metropolitan Commissioner, VMRDA, Visakhapatnam  
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GOVERNMENT OF ANDHRA PRADESH 

ANDHRA PRADESH DISASTER RECOVERY PROJECT 

 

INVITATIONS FOR BIDS (IFB) 

E-Procurement Notice 
(Two Envelope Bidding Process with e-Procurement) 

 

NATIONAL COMPETITIVE BIDDING 

 
Name of Project: ANDHRA PRADESH DISASTER RECOVERY PROJECT 

Contract Title:  RESTORATION & RE-DEVELOPMENT OF 380 ACRES KAILASAGIRI HILL 

                   TOP PARK AT VISAKHAPATNAM 

 

 

Credit No.:   5694-IN 

Procurement Plan Reference Number: : IN-PIU-VMRDA-103847-CW-RFB  

IFB No.:   01/ AP/VMRDA/APDRP/Visakhapatnam/2019-20 

Date: 30-09-2019 

 
1. The Government of India has received financing from the World Bank towards the 

cost of Andhra Pradesh Disaster Recovery Project and intends to apply a part of the 

funds to cover eligible payments under the contract for construction of works as 

detailed below.  

 

2. Bidding will be conducted through National Competitive Bidding procedures agreed 

with the World Bank. Bidding is open to all eligible bidders as defined in the World 

Bank’s Guidelines: Procurement of Goods, Works and Non-Consulting Services under 

IBRD Loans and IDA Credits & Grants by World Bank Borrowers, January 

2011_Revised July 2014. 

 

3. Bidders from India should, however, be registered with the Government of Andhra 

Pradesh or other State Governments/Government of India, or State/Central 

Government Undertakings.  Bidders are advised to note the clauses on eligibility 

(Section I Clause 4) and minimum qualification criteria (Section III – 

Evaluation and Qualification Criteria), to qualify for the award of the contract. 

In addition, please refer to paragraphs 1.6 and 1.7 of the World Bank’s Guidelines 

setting forth the World Bank’s policy on conflict of interest. 

 

4. The Metropolitan Commissioner, VMRDA, Visakhapatnam invites online bids 

for the construction of works detailed below in the table. Interested bidders may 

obtain further information and inspect the bidding documents at the address given 

below during office hours. 

 

http://www.worldbank.org/html/opr/procure/guidelin.html
http://www.worldbank.org/html/opr/procure/guidelin.html
http://www.worldbank.org/html/opr/procure/guidelin.html
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5. Bidding documents are available online on www.eprocure.gov.in from 03.10.2019, 
11.00 Hours to 02.11.2019, 15.00 Hours.  Bidders will be required to register 

on the website, which is free of cost. The bidders would be responsible for ensuring 

that any addenda available on the website is also downloaded and incorporated. 

 

6. For submission of the bid, the bidder is required to have Digital Signature Certificate 

(DSC) from one of the Certifying Authorities authorised by Government of India for 

issuing DSC. Aspiring bidders who have not obtained the user ID and password for 

participating in e-procurement in this Project, may obtain the same from the website: 

www.eprocure.gov.in 

 

7. All Bids must be accompanied by a bid security of the amount specified for the work 

in the table below, drawn in favour of Metropolitan Commissioner, Visakhapatnam 

Metropolitan Region Development Authority / PAO Visakhapatnam. Bid security 

will have to be in any one of the forms as specified in the bidding document and shall 

have to be valid for 45 days beyond the validity of the bid Procedure for submission 

of bid security is described in Para 9. 

 

8. Bids must be submitted online on www.eprocure.gov.in on or before 15:30hours on 

02-11-2019 and the ‘Technical Part’ of the bids will be publicly opened online on the 

02-11-2019 at 16:00 hours, in the presence of the bidders or designated 

representatives who wish to attend. The “Financial Part” shall remain unopened in the 

e-procurement system until the second public Bid opening for the financial part. Any 

bid or modifications to bid (including discount) received outside e-procurement system 

will not be considered. If the office happens to be closed on the date of opening of the 

bids as specified, the bids will be opened on the next working day at the same time 

and venue. The electronic bidding system would not allow any late submission of 

bids. 

 

9. The bidders are required to submit (a) original bid security in approved form; and (b) 

original affidavit regarding correctness of information furnished with bid document to 

The Project Manager, PIU, APDRP , VMRDA, before the bid submission deadline, 

either by registered post/speed post/courier or by hand, failing which the bids will be 

declared non-responsive and will not be opened. 

 

10. A pre-bid meeting will be held on 16-10-2019 at 11:30 hours at the office of Chief 

Engineer, Visakhapatnam Metropolitan Region Development Authority to clarify the 

issues and to answer questions on any matter that may be raised at that stage as stated 

in ITB Clause 7.4 of ‘Instructions to Bidders’ of the bidding document. Bidders are 

advised to download the bidding document prior to the pre-bid meeting in order for 

bidders to have a good understanding of the scope of work under this contract for 

discussion and clarification at the pre-bid meeting. 

 

11. Other details can be seen in the bidding documents. The Employer shall not be held 

liable for any delays due to system failure beyond its control. Even though the system 

will attempt to notify the bidders of any bid updates, the Employer shall not be liable 
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for any information not received by the bidder. It is the bidders’ responsibility to 

verify the website for the latest information related to this bid. 

 

12. The address for communication is as under: 

 

(a) Name & Designation of Officer:-V. Chandriah, Chief Engineer, VMRDA 

(b) Official Address :-7th Floor, Udyog Bhavan, Siripuram Jn.,Visakhapatnam-

530003 

(c) Email :- mcvmrda@gmail.com, cevudavsp@yahoo.com,  

(d) Telephone:- 0891-2754133/34, 2755155, 9866076925, 7702333584 

 

 
TABLE 

 

S. 

No 
District IFB No 

Call 

No 

Package 

No 

Name of the 

work 

Bid 

Security 

Rs: in 

lakhs 

Period of 

completion 

including 

rainy 

season 

Name of the 

Project 

Manager, 

VMRDA 

1 2 3 4 5 6 7 8 9 

1 
Visakha

patnam 

01/AP/VMRDA/ 

APDRP/ 

Visakhapatnam 

/2019-20 

1st 1 

Restoration & 

Redevelopme

nt of 380 

Acres 

Kailasagiri 

Hill Top park 

at 

Visakhapatna

m. 

 

56.60 12 Months 

Chief Engineer, 

PIU, APDRP, 

VMRDA,  

Visakhapatnam 

 

 

 
 

METROPOLITAN 

COMMISSIONER, 

VMRDA, GOVT. OF AP, 

VISAKHAPATNAM 

 

mailto:mcvmrda@gmail.com
mailto:cevudavsp@yahoo.com
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PART 1 – Bidding Procedures 
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Section I. Instructions to Bidders 
 

 

This Section of the Bidding Documents provides the information necessary for bidders to 

prepare responsive bids, in accordance with the requirements of the Employer.  It also gives 

information on bid submission, opening and evaluation, and on the award of Contract. 

 

Matters governing the performance of the Contractor, payments under the Contract, or 

matters affecting the risks, rights, and obligations of the parties under the Contract are not 

normally included in this Section, but rather under Section VIII, General Conditions of 

Contract(GCC), and/or Section IX, Particular Conditions of Contract (PCC).  

 

These Instructions to Bidders shall not be part of the Contract Agreement and shall cease to 

have effect once the Contract is signed. 



9 

 
  

 

 

Section 1 - Instructions to Bidders 

 
Table of Clauses 

 

A. General................................................................................................................................. 11 

1. Scope of Bid ..................................................................................................................... 11 
2. Source of Funds................................................................................................................ 11 
3. Corrupt and Fraudulent Practices .................................................................................... 12 

4. Eligible Bidders................................................................................................................ 12 
5. Eligible Materials, Equipment and Services .................................................................. 15 

B. Contents of Bidding Document ........................................................................................ 15 

6. Sections of Bidding Document ....................................................................................... 15 

7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting ................................. 16 
8. Amendment of Bidding Document ................................................................................. 17 

C. Preparation of Bids ............................................................................................................ 17 

9. Cost of Bidding ................................................................................................................ 17 
10. Language of Bid ............................................................................................................... 17 

11. Documents Comprising the Bid ...................................................................................... 17 
12. Process of Bid Submission .............................................................................................. 19 
13. Alternative Bids ............................................................................................................... 19 

14. Bid Prices and Discounts ................................................................................................. 19 
15. Currencies of Bid and Payment....................................................................................... 21 
16. Documents Comprising the Technical Proposal ............................................................ 21 

17. Documents Establishing the Qualifications of the Bidder ............................................ 21 
18. Period of Validity of Bids................................................................................................ 22 
19. Bid Security ...................................................................................................................... 22 

20. Format and Signing of Bid .............................................................................................. 24 

D. Online Submission and Opening of Bids ........................................................................ 24 

21. Preparation of Bids .......................................................................................................... 24 
22. Deadline for Submission of Bids .................................................................................... 25 

23. Late Bids ........................................................................................................................... 25 
24. Withdrawal, Substitution, and Modification of Bids ..................................................... 25 
25. Public Opening of Technical Parts of Bids .................................................................... 26 

F. Evaluation of Bids – General Provisions ............................................................................ 26 



10 

 

26. Confidentiality ................................................................................................................. 26 
27. Clarification of Bids ........................................................................................................ 27 

28. Deviations, Reservations, and Omissions ...................................................................... 27 
29. Nonconformities, Errors, and Omissions ....................................................................... 27 
30. Evaluation of Technical Parts ......................................................................................... 28 

31. Determination of Responsiveness................................................................................... 28 
32. Qualification of the Bidder.............................................................................................. 29 
33. Subcontractors.................................................................................................................. 29 

34. Public Opening of Financial Parts .................................................................................. 30 
35. Evaluation of Financial Parts .......................................................................................... 31 
36. Correction of Arithmetical Errors ................................................................................... 31 

37. Conversion to Single Currency ....................................................................................... 32 
38. Margin of Preference ....................................................................................................... 32 
39. Comparison of Financial Parts ........................................................................................ 32 

40. Unbalanced or Front Loaded Bids .................................................................................. 32 
41. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids......................... 32 

J. Award of Contract ................................................................................................................. 33 

42. Award Criteria ................................................................................................................. 33 

43. Notification of Award...................................................................................................... 33 
44. Signing of Contract, Publication of award and Recourse to unsuccessful Bidders ..... 33 
45. Performance Security ...................................................................................................... 34 

46. Adjudicator ....................................................................................................................... 34 

 

 



11 

 
  

Section I - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 The Employer, as indicated in the BDS, issues this Bidding 

Document for the procurement of the Works as specified in 

Section VII (Works’ Requirements) and Invitation for Bids 

(IFB). The name, identification, and number of contracts of 

this bidding are specified in the BDS. 

 

 
1.2 Throughout this Bidding Document: 

(a) the term “in writing” means communicated in written form 

and delivered against receipt;  

(b) except where the context requires otherwise, words 

indicating the singular also include the plural and words 

indicating the plural also include the singular;  

(c) “day” means calendar day; and 

(d) “ESHS” means environmental, social (including sexual 

exploitation and abuse (SEA) and gender-based violence 

(GBV)), health and safety. 

2. Source of Funds 2.1 The Borrower or the Recipient (hereinafter called “Borrower”) 

specified in the BDS has received/applied for financing 

(hereinafter called “funds”) from the International Bank for 

Reconstruction and Development or the International 

Development Association (hereinafter called “the Bank”) in an 

amount specified in the BDS, towards the cost of the project 

specified in the BDS. The Borrower intends to apply a portion 

of the funds to eligible payments under the contract(s) for which 

this Bidding Document is issued. 

2.2   Payment by the Bank will be made only at the request of the 

Borrower and upon approval by the Bank, and will be subject, in 

all respects, to the terms and conditions of the Loan (or other 

financing) Agreement. The Loan (or other financing) Agreement 

prohibits a withdrawal from the Loan (or other financing) 

account for the purpose of any payment to persons or entities, or 

for any import of goods, if such payment or import, is prohibited 

by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. No 

party other than the Borrower shall derive any rights from the 

Loan (or other financing) Agreement or have any claim to the 
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proceeds of the Loan (or other financing). 

3. Corrupt and 

Fraudulent 

Practices 

3.1 The Bank requires compliance with its policy in regard to 

corrupt and fraudulent practices as set forth in Section VI. 

3.2 In further pursuance of this policy, Bidders shall permit and 

shall cause its agents (whether declared or not), sub-

contractors, sub-consultants, service providers, or suppliers 

and any personnel thereof, to permit the Bank to inspect all 

accounts, records and other documents relating to any 

prequalification process, bid submission, and contract 

performance (in the case of award), and to have them audited 

by auditors appointed by the Bank. 

4. Eligible Bidders 

 

 

4.1 A Bidder may be a firm that is a private entity, a state-owned 

entity or institution subject to ITB 4.5, or any combination of such 

entities in the form of a Joint Venture (JV) under an existing 

agreement or with the intent to enter into such an agreement 

supported by a letter of intent, unless otherwise specified in the 

BDS. In the case of a joint venture, all members shall be jointly 

and severally liable for the execution of the entire Contract in 

accordance with the Contract terms. The JV shall nominate a 

Representative who shall have the authority to conduct all 

business for and on behalf of any and all the members of the JV 

during the Bidding process and, in the event the JV is awarded the 

Contract, during contract execution. This authorization shall be 

evidenced by submitting a power of attorney signed by legally 

authorized signatories of all members. Unless specified in the 

BDS, there is no limit on the number of members in a JV. The 

joint venture agreement shall be registered in the place specified 

in BDS so as to be legally valid and binding on members. 

 

 
4.2 A Bidder shall not have a conflict of interest.  All Bidders found 

to have a conflict of interest shall be disqualified.  A Bidder may 

be considered to have a conflict of interest for the purpose of this 

bidding process, if the Bidder:  

(a) directly or indirectly controls, is controlled by or is under 

common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy from 

another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence 

the bid of another Bidder, or influence the decisions of the 
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Employer regarding this bidding process; or 

(e) Participates in more than one bid in this bidding process. 

Participation by a Bidder in more than one Bid will result in 

the disqualification of all Bids in which such Bidder is 

involved.  However, this does not limit the inclusion of the 

same subcontractor in more than one bid; or  

(f) any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the 

works that are the subject of the bid; or 

(g) any of its affiliates has been hired (or is proposed to be 

hired) by the Employer or Borrower as Project Manager 

(Engineer) for the Contract implementation; or 

(h) would be providing goods, works, or non-consulting 

services resulting from or directly related to consulting 

services for the preparation or implementation of the project 

specified in the BDS ITB 2.1 that it provided or were 

provided by any affiliate that directly or indirectly controls, 

is controlled by, or is under common control with that firm; 

or 

(i) has a close business or family relationship with a 

professional staff of the Borrower (or of the project 

implementing agency, or of a recipient of a part of the loan) 

who: (i) are directly or indirectly involved in the preparation 

of the bidding documents or specifications of the contract, 

and/or the bid evaluation process of such contract; or (ii) 

would be involved in the implementation or supervision of 

such contract unless the conflict stemming from such 

relationship has been resolved in a manner acceptable to the 

Bank throughout the procurement process and execution of 

the contract. 

 
4.3 A Bidder may have the nationality of any country, subject to 

the restrictions pursuant to ITB 4.7. A Bidder shall be 

deemed to have the nationality of a country if the Bidder is 

constituted, incorporated or registered in and operates in 

conformity with the provisions of the laws of that country, as 

evidenced by its articles of incorporation (or equivalent 

documents of constitution or association) and its registration 

documents, as the case may be.  This criterion also shall 

apply to the determination of the nationality of proposed sub-

contractors or sub-consultants for any part of the Contract 

including related Services. 
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4.4 A Bidder that has been sanctioned by the Bank in accordance 

with the above ITB 3.1, including in accordance with the Bank’s 

Guidelines on Preventing and Combating Corruption in Projects 

Financed by IBRD Loans and IDA Credits and Grants (“Anti-

Corruption Guidelines”), shall be ineligible to be prequalified 

for, bid for, or be awarded a Bank-financed contract or benefit 

from a Bank-financed contract, financially or otherwise, during 

such period of time as the Bank shall have determined. The list 

of debarred firms and individuals is available at the electronic 

address specified in the BDS. 

 
4.5 Bidders that are Government-owned enterprises or institutions in 

the Employer’s Country may participate only if they can establish 

that they (i) are legally and financially autonomous (ii) operate 

under commercial law, and (iii) are not dependent agencies of the 

Employer. To be eligible, a government-owned enterprise or 

institution shall establish to the Bank’s satisfaction, through all 

relevant documents, including its Charter and other information the 

Bank may request, that it: (i) is a legal entity separate from the 

government (ii) does not currently receive substantial subsidies or 

budget support; (iii) operates like any commercial enterprise, and, 

inter alia, is not obliged to pass on its surplus to the government, can 

acquire rights and liabilities, borrow funds and be liable for 

repayment of its debts, and can be declared bankrupt; and (iv) is not 

bidding for a contract to be awarded by the department or agency of 

the government which under their applicable laws or regulations is 

the reporting or supervisory authority of the enterprise or has the 

ability to exercise influence or control over the enterprise or 

institution. 

 
4.6 Not used. 

 
4.7 Firms and individuals may be ineligible if so indicated in 

Section V and (a) as a matter of law or official regulations, the 

Borrower’s country prohibits commercial relations with that 

country, provided that the Bank is satisfied that such exclusion 

does not preclude effective competition for the supply of goods 

or the contracting of works or services required; or (b) by an act 

of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United 

Nations, the Borrower’s country prohibits any import of goods 

or contracting of works or services from that country, or any 

payments to any country, person, or entity in that country. 

 
4.8 Bidder shall provide such evidence of eligibility satisfactory to 

the Employer, as the Employer shall reasonably request. 
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4.9   Not used. 

5. Eligible 

Materials, 

Equipment and 

Services 

5.1 The materials, equipment and services to be supplied under the 

Contract and financed by the Bank may have their origin in any 

country subject to the restrictions specified in Section V, 

Eligible Countries, and all expenditures under the Contract will 

not contravene such restrictions. At the Employer’s request, 

Bidders may be required to provide evidence of the origin of 

materials, equipment and services. 

B. Contents of Bidding Document 

6. Sections of 

Bidding 

Document 

6.1 The Bidding Document consist of Parts 1, 2, and3, which 

include all the Sections indicated below, and should be read in 

conjunction with any Addenda issued in accordance with ITB 8. 

PART 1 Bidding Procedures 

Section I - Instructions to Bidders (ITB) 

Section II - Bid Data Sheet (BDS) 

Section III - Evaluation and Qualification Criteria  

Section IV - Bidding Forms  

Section V - Eligible Countries  

Section VI- Bank Policy-Corrupt and Fraudulent 

Practices 

PART 2 Work’s Requirements 

Section VII –Works’ Requirements 

PART 3 Conditions of Contract and Contract Forms 

Section VIII - General Conditions of Contract (GCC) 

Section IX - Particular Conditions of Contract (PCC) 

Section X - Contract Forms  

 
6.2 The Invitation for Bids issued by the Employer is not part of 

the Bidding Document. 

 
6.3 Unless obtained directly from the Employer, the Employer is 

not responsible for the completeness of the Bidding 

Documents, responses to requests for clarification, the minutes 

of the pre-Bid meeting (if any), or Addenda to the Bidding 

Documents in accordance with ITB 8. In case of any 

contradiction, documents obtained directly from the Employer 

shall prevail. 

 

 
6.4 The Bidder is expected to examine all instructions, forms, terms, 

and specifications in the Bidding Documents and to furnish with 

its bid all information and documentation as required by the 
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Bidding Documents. 

7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

7.1 The electronic bidding system specified in the BDS provides 

for online clarifications. A prospective Bidder requiring any 

clarification on the Bidding Document may notify the Employer 

online or raise his inquiries during the pre-bid meeting if 

provided for in accordance with ITB 7.4. Clarifications 

requested through any other mode shall not be considered by the 

Employer. The Employer will respond to any request for 

clarification, provided that such request is received prior to the 

deadline for submission of bids, within a period specified in the 

BDS. Description of clarification sought and the response of the 

Employer shall be uploaded for information of all Bidders 

without identifying the source of request for clarification.Should 

the clarification result in changes to the essential elements of the 

Bidding Documents, the Employer shall amend the Bidding 

Documents following the procedure under ITB 8 and ITB 22.2. 

 
7.2 The Bidder is advised to visit and examine the Site of Works 

and its surroundings and obtain for itself, on its own risk and 

responsibility, all information that may be necessary for 

preparing the bid and entering into a contract for construction 

of the Works. The costs of visiting the Site shall be at the 

Bidder’s own expense. 

 
7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands 

for the purpose of such visit, but only upon the express 

condition that the Bidder, its personnel, and agents will release 

and indemnify the Employer and its personnel and agents from 

and against all liability in respect thereof, and will be 

responsible for death or personal injury, loss of or damage to 

property, and any other loss, damage, costs, and expenses 

incurred as a result of the inspection. 

 
7.4 If so specified in the BDS, the Bidder’s designated 

representative is invited to attend a pre-bid meeting. The 

purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

 
7.5 The Bidder is requested, to submit any questions only through 

the e-procurement portal, not later than one week before the 

meeting. Clarifications requested through any other mode shall 

not be considered by the Employer. 

 
7.6 Minutes of the pre-bid meeting, including the text of the 

questions raised, without identifying the source, and the 

responses given, together with any responses prepared after 
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the meeting, will be uploaded online on e-procurement system. 

Any modification to the Bidding Documents that may become 

necessary as a result of the pre-bid meeting shall be made by 

the Employer exclusively through the issue of an addendum 

pursuant to ITB 8 and not through the minutes of the pre-bid 

meeting. It is the bidder’s responsibility to check on the e- 

procurement system, for any addendum/amendment/ 

corrigendum to the bidding documents. 

 
7.7 Nonattendance at the pre-bid meeting will not be a cause for 

disqualification of a Bidder. 

8. Amendment of 

Bidding 

Document 

8.1 At any time prior to the deadline for submission of bids, the 

Employer may amend the Bidding Documents by issuing 

addenda. The addendum will appear on the e-procurement 

system under “Latest Corrigendum” and email notification is 

also automatically sent to those bidders who have started 

working on the tender, or as otherwise specified in BDS. 

 
8.2 Any addendum thus issued shall be part of the Bidding 

Document and shall be deemed to have been communicated to 

all bidders. 

 
8.3 To give prospective Bidders reasonable time in which to take 

an addendum into account in preparing their bids, the 

Employer may, at its discretion, extend the deadline for the 

submission of bids, pursuant to ITB 22.2. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation 

and submission of its Bid, and the Employer shall in no case 

be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating 

to the bid exchanged by the Bidder and the Employer, shall be 

written in English.Supporting documents and printed literature 

that are part of the Bid may be in another language provided 

they are accompanied by an accurate translation of the relevant 

passages in English, in which case, for purposes of 

interpretation of the Bid, such translation shall govern. 

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise two Parts, namely the Technical Part 

and the Financial Part. These two Parts shall be submitted 

simultaneously. 
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11.2   The Technical Part shall contain the following: 

(a) Letter of Bid – Technical Part; 

(b) documentary evidence in accordance with ITB 17.1 

establishing the Bidder’s eligibility to Bid; 

(c) Bid Security, in accordance with ITB 19; 

(d) alternative bids – technical part, if permissible, in 

accordance with ITB 13; 

(e) written confirmation authorizing the signatory of the Bid to 

commit the Bidder, in accordance with ITB 20.2; 

(f) documentary evidence in accordance with ITB 17 

establishing the Bidder’s qualifications to perform the 

contract, if its Bid is accepted;  

(g) Technical Proposal in accordance with ITB 16; 

(h) Construction methodology proposed as detailed inPara 1.1 

of Section III Evaluation Criteria; and 

(i) bids submitted by a JV (where permitted) shall include a 

copy of the Joint Venture Agreement entered into by all 

members.  Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful bid shall be 

signed by all members and submitted with the bid, together 

with a copy of the proposed Agreement. 

(j) Any other document required in the BDS. 

11.3The Financial Part shall contain the following: 

(a) Letter of Bid – Financial Part: prepared in accordance 

with ITB 12 and ITB 14; 

(b) Completed Schedules including priced bill of quantities 

in accordance with ITB 12 and ITB 14, as specified in 

BDS; 

(c) Alternative Bid - Financial Part: if permissible in 

accordance with ITB 13; and 

(d) any other document required in the BDS. 

11.4   The Technical Part shall not include any information related to 

the Bid price. Where material financial information related to 

the Bid price is contained in the Technical Part the Bid shall be 
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declared non-responsive. 

11.5   The Bidder shall furnish in the Letter of Bid – Financial Part 

information on commissions and gratuities, if any, paid or to 

be paid to agents or any other party relating to this Bid. 

12. Process of Bid 

Submission 

12.1 The Letter of Bid– Technical Part, Letter of Bid – Financial 

Part, Schedules including the Bill of Quantities, and all 

documents listed under Clause 11, shall be prepared using the 

relevant forms in Section IV(Bidding Forms), if so provided. 

The forms must be completed without any alterations to the 

text, and no substitutes shall be accepted. All blank spaces 

shall be filled in with the information requested. 

12.2 Entire Bid including the Letter of Bid and filled-up Bill 

of Quantity shall be submitted online on e-procurement system 

specified in ITB 7.1. Details and process of online submission 

of the tender and relevant documents are given in the website 

mentioned above. Scanned copies of documents listed in ITB 

clauses 11 and 12.3 should also be uploaded on this website. 

12.3 Submission of Original Documents:  The bidders are 

required to separately submit (i) original demand drafts 

towards the cost of bid document and registration on e-

procurement website (if not previously registered) (as per 

IFB); and (ii) original bid security in approved form; and (iii) 

original affidavit regarding correctness of information 

furnished with bid document, with the office specified in the 

BDS, before the deadline for Bid submission, either by 

registered/speed post/courier or by hand, failing which the 

bids will be declared non-responsive and will not be opened. 

Hard copy of rest of the bid or any other document is not to be 

submitted. 

13. Alternative Bids 13.1 Bidders shall submit offers that comply with the requirements 

of the bidding documents, including the basic technical design 

as indicated in the drawing and specifications.  Alternatives 

will not be considered. 

14. Bid Prices and 

Discounts 

14.1 The prices and discounts (including any price reduction) 

quoted by the Bidder in the Letter of Bid - Financial Part, and 

in the Schedules shall conform to the requirements specified 

below. 

 
14.2 The Bidder shall submit a bid for the whole of the works 

described in ITB 1.1 by filling in prices for all items of the 

Works (both in figures and words), as identified in Section IV, 

Bidding Forms along with the total bid price (both in figures 
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and words). The Bidder shall fill in rates and prices for all 

items of the Works described in the Bill of Quantities.  Items 

against which no rate or price is entered by the Bidder will 

not be paid for by the Employer when executed and shall 

be deemed covered by the rates for other items and prices 

in the Bill of Quantities. Corrections if any in the bid can be 

carried out by editing the information before electronic 

submission on e-procurement portal. 

 
14.3 The price to be quoted in the Letter of Bid - Financial Partin 

accordance with ITB 12.1, shall be the total price of the Bid, 

excluding any discounts offered.  

 
14.4 Discounts, if any, and the methodology for their application 

shall be quoted in the Letter of Bid - Financial Part, in 

accordance with ITB 12.1. 

 14.5 Unless otherwise specified in the BDS and the Conditions of 

Contract, the rates and prices quoted by the Bidder shall be fixed  

14.6 If so indicated in ITB 1.1, bids are invited for individual lots 

(contracts) or for any combination of lots/contracts (packages). 

Bidders wishing to offer any price reduction for the award of 

more than one Contract shall specify in their bid the price 

reductions applicable to each package, or alternatively, to 

individual Contracts within the package. Price reductions or 

discounts shall be submitted in accordance with ITB 14.4, 

provided the bids for all lots/contracts are opened at the same 

time. 

 14.7 All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause, as applicable on the 

deadline for submission of Bids, shall be included in the rates 

and prices and the total bid price submitted by the Bidder. 

 14.8 Bidders may like to ascertain availability of tax/duty exemption 

benefits available in India to the contracts financed under World 

Bank loan/credits.  They are solely responsible for obtaining 

such benefits which they have considered in their bid and in case 

of failure to receive such benefits for reasons whatsoever, the 

Employer will not compensate the bidder (Contractor). The 

bidder shall furnish along with his bid a declaration to this effect 

in the Declaration Format provided in Section IV of the bidding 

documents. 

Where the bidder has quoted taking into account such benefits, it 

must give all information required for issue of certificates in 

terms of the Government of India’s relevant Notifications as per 
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the declaration format. In case the bidder has not provided the 

required information or has indicated to be furnished later on in 

the Declaration Format, the same shall be construed that the 

goods/construction equipment for which certificate is required is 

Nil. 

To the extent the Employer determines the quantities indicated 

therein are reasonable keeping in view the quantities in bill of 

quantities, construction program and methodology, the 

certificates will be issued within 60 days of signing of the 

contract and no subsequent changes will be permitted. In case of 

materials pertaining to Variation items and quantities the 

certificate shall be issued only on request from the Contractor 

when in need and duly certified by the Project Manager.   

No certificate will be issued for items where no quantity/capacity 

of equipment is indicated in the statement.   

If the bidder has considered the tax/duty exemption for 

materials/construction equipment to be bought for the work, the 

bidder shall confirm and certify that the Employer will not be 

required to undertake any responsibilities of the Government of 

India Scheme or the said exemptions being available during the 

contract execution, except issuing the required certificate. The 

bids which do not conform to the above provisions or any 

condition by the bidder which makes the bid subject to 

availability of tax/duty exemption for materials/construction 

equipment or compensation on withdrawal of any variations to 

the said exemptions will be treated as non-responsive and 

rejected.   

Any delay in procurement of the construction 

equipment/machinery/goods as a result of the above shall not be 

a cause for granting any extension of time. 

15. Currencies of 

Bid and Payment 

15.1 The unit rates and prices shall be quoted by the Bidder and 

shall be paid for, entirely in Indian Rupees. 

16. Documents 

Comprising the 

Technical 

Proposal 

16.1 The Bidder shall furnish a Technical Proposal in the Technical 

Part of the Bid, including a statement of work methods, 

equipment, personnel, schedule and any other information as 

per details stipulated in Section IV(Bidding Forms), in 

sufficient detail to demonstrate the adequacy of the Bidders’ 

proposal to meet the work requirements and the completion 

time.   

17. Documents 

Establishing the 

17.1 To establish Bidder’s eligibility in accordance with ITB 4, 

Bidders shall complete the Letter of Bid – Technical Part, 
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Qualifications of 

the Bidder 

included in Section IV, Bidding Forms. 

 

17.2 To establish its qualifications to perform the Contract in 

accordance with Section III, Evaluation and Qualification 

Criteria, the Bidder shall provide the complete information as 

requested in the corresponding information sheets included in 

Section IV(Bidding Forms). 

18. Period of 

Validity of Bids 

18.1 Bids shall remain valid for 90 days or for a period specified in 

the BDS after the bid submission deadline date prescribed by 

the Employer in accordance with ITB 22.1. A bid valid for a 

shorter period shall be rejected by the Employer as 

nonresponsive. 

 
18.2 In exceptional circumstances, prior to the expiration of the bid 

validity period, the Employer may request Bidders to extend 

the period of validity of their bids. The request and the 

responses shall be made in writing. If a bid security is 

requested in accordance with ITB 19, it shall also be extended 

for forty five (45) days beyond the deadline of the extended 

validity period.  A Bidder may refuse the request without 

forfeiting its bid security. A Bidder granting the request shall not 

be required or permitted to modify its bid. 

 
18.3 If the award is delayed by a period exceeding fifty-six (56) 

days beyond the expiry of the initial bid validity, the Contract 

price shall be determined as follows:  

(a) In the case of fixed price contracts, the Contract price shall 

be the bid price adjusted by the factor specified in theBDS.  

(b) In the case of adjustable price contracts, no adjustment 

shall be made. 

(c) In any case, bid evaluation shall be based on the bid price 

without taking into consideration the applicable correction 

from those indicated above. 

19. Bid Security 19.1 Unless otherwise specified in the BDS, the Bidder shall 

furnish as partof the Technical Partof its bid, in original form, 

a bid security for the amount shown in BDS, for this particular 

work. 

 
19.2 The bid security shall be a demand guarantee, at the Bidder’s 

option, in any of the following forms: 

(a) an unconditional bank guarantee, issued by a 

Nationalized/Scheduled bank located in India;  
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(b) an irrevocable letter of credit issued by a Nationalized or 

Scheduled bank located in India;  

(c) a cashier’s or certified check; or demand draft from a 

Nationalized or Scheduled Bank located in India; 

(d) another security indicated in the BDS. 

 In case of a bank guarantee, the bid security shall be 

submitted using the Bid Security form included in the Section 

IV (Bidding Forms). The form must include the complete 

name of the Bidder. The bid security shall be valid for forty 

five (45) days beyond the original validity period of the bid, or 

beyond any period of extension if requested under ITB 18.2. 

 
19.3 If a Bid Security is specified pursuant to ITB 19.1, any bid not 

accompanied by a substantially responsive Bid Security shall 

be rejected by the Employer as non-responsive. 

 
19.4 If a bid security is specified pursuant to ITB 19.1, the bid 

security of unsuccessful Bidders shall be returned as promptly 

as possible upon the successful Bidder’s signing the contract 

and furnishing of the performance security and if required in 

the BDS, the Environmental, Social, Health and Safety 

(ESHS) Performance Security pursuant to ITB 45. 

 
19.5 If a bid security is specified pursuant to ITB 19.1, the bid 

security of the successful Bidder shall be returned as promptly 

as possible once the successful Bidder has signed the Contract 

and furnished the required performance security and if 

required in the BDS, the Environmental, Social, Health and 

Safety (ESHS) Performance Security. 

 
19.6 The bid security may be forfeited: 

(a) if a Bidder withdraws/modifies/substitutes its bid during 

the period of bid validity specified by the Bidder on the 

Letter of Bid- Technical Part and repeated in the Letter of 

Bid - Financial Part, or any extension thereto provided by 

the Bidder in accordance with ITB 18.2or 

(b) if the Bidder does not accept the correction of its Bid Price 

pursuant to ITB 36 or 

(c) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 44; or 

(ii)  furnish a performance security and if required in the 

BDS, the Environmental, Social, Health and Safety 
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(ESHS) Performance Security in accordance with ITB 

45. 

 
19.7 The Bid Security of a JV shall be in the name of the JV that 

submits the bid. If the JV has not been constituted into a 

legally-enforceable JV, at the time of bidding, the Bid Security 

shall be in the names of all future members as named in the 

letter of intent mentioned in ITB 4.1 and ITB 11.2. 

20. Format and 

Signing of Bid 

20.1 The Bidder shall prepare the Bid as per details given in ITB 

21. 

 
20.2 The bid shall be signed by a person duly authorized to sign on 

behalf of the Bidder. This authorization shall consist of a 

written confirmation as specified in the BDS, and shall be 

uploaded along with the Bid. The name and position held by 

each person signing the authorization must be typed or printed 

below the signature. 

 
20.3 In case the Bidder is a JV, the Bid shall be signed by an 

authorized representative of the JV on behalf of the JV, and so 

as to be legally binding on all the members as evidenced by a 

power of attorney signed by their legally authorized 

representatives 

20.4 Documents establishing authority to sign the bid on behalf of the 

JV shall be uploaded along with the bid. 

D. Online Submission and Opening of Bids 

21. Preparation of 

Bids 

221.1 Bids, both Technical and Financial Parts, shall be submitted 

online on the e-procurement system specified in BDS 7.1. 

Detailed guidelines for viewing bids and submission of online 

bids are given on the website.  The Invitation for Bids under 

this Project is published on this website. Any citizen or 

prospective bidder can logon to this website and view the 

Invitation for Bids and can view the details of works for 

which bids are invited. A prospective bidder can submit its 

bid online; however, the bidder is required to have 

enrolment/registration in the website and should have valid 

Digital Signature Certificate (DSC) in the form of smart 

card/e-token obtained from any certifying agency authorised 

by the Government of India (for class of DSC specified in 

BDS). The bidder should register in the web site using the 

relevant option available. Then the Digital Signature 

registration has to be done with the e-token, after logging into 

the website. The bidder can then login the website through the 



25 

 
  

secured login by entering the password of the e-token & the 

user id/ password chosen during registration. After getting the 

bid schedules, the Bidder should go through them carefully 

and submit the specified documents, along with the bid, 

otherwise the bid will be rejected. 

 
21.2       The completed bid comprising of documents indicated in ITB 

12, should be uploaded on the e-procurement portal along 

with scanned copies of requisite certificates as are mentioned 

in different sections in the bidding document and scanned 

copy of the bid security. 

 21.3 All the documents are required to be signed digitally by the 

bidder. After electronic on line bid submission, the system 

generates a unique bid identification number which is time 

stamped as per server time. This shall be treated as 

acknowledgement of bid submission. 

 21.4 Physical, E-mail, Telex, Cable or Facsimile bids will be 

rejected as non-responsive. 

22. Deadline for 

Submission of 

Bids 

22.1 Bids, both Technical and Financial Parts, must be uploaded 

online no later than the date and time indicated in the BDS.  

 
22.2 The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in 

accordance with ITB 8, in which case all rights and obligations 

of the Employer and Bidders previously subject to the deadline 

shall thereafter be subject to the deadline as extended. 

23. Late Bids 23.1 The electronic bidding system would not allow any late 

submission of bids after due date & time as per server time. 

24. Withdrawal, 

Substitution, and 

Modification of 

Bids 

24.1 Bidders may modify their bids by using the appropriate option 

for bid modification on e-procurement portal, before the 

deadline for submission of bids.  For this the bidder need not 

make any additional payment towards the cost of bid 

document. For bid modification and consequential re-

submission, the bidder is not required to withdraw his bid 

submitted earlier. The last modified bid submitted by the 

bidder within the bid submission time shall be considered as 

the bid. For this purpose, modification/withdrawal by other 

means will not be accepted. In online system of bid 

submission, the modification and consequential re-submission 

of bids is allowed any number of times. A bidder may 

withdraw his bid by using the appropriate option for bid 

withdrawal, before the deadline for submission of bids, 
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however, if the bid is withdrawn, re-submission of the bid is 

not allowed (or allowed if specified in BDS). 

 
24.2 Bids requested to be withdrawn in accordance with ITB 24.1 

shall not be opened. 

 24.3 No bid may be withdrawn, substituted, or modified in the 

interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder 

on the Letter of Bid or any extension thereof.  This will result 

in the forfeiture of the Bid Security pursuant to ITB 19.6. 

E. Public Opening of Technical Parts of Bids 

25. Public Opening 

of Technical 

Parts of Bids 

25.1 The Employer shall publicly open Technical Parts of all bids 

received by the deadline, at the date, time and place specified 

in the BDS in the presence of Bidders’ designated 

representatives and anyone who chooses to attend, and this 

could also be viewed by the bidders online. The Financial 

Parts of the bids shall remain unopened in the e-procurement 

system, until the subsequent public opening, following the 

evaluation of the Technical Parts of the Bids. In all cases, 

original documents submitted as specified in ITB 12.3 shall be 

first scrutinized, and Bids that do not comply with the 

provisions of ITB 12.3 will be declared non-responsive and 

will not be opened. Thereafter bidder’s names, the presence or 

absence of a Bid Security, if one was required, alternative bids 

– technical parts, if any,and such other details as the Employer 

may consider appropriate will be notified online by the 

Employer at the time of bid opening. 

In the event of the specified date of bid opening being 

declared a holiday for the Employer, the bids will be opened at 

the appointed time and location on the next working day. 

 25.2 The electronic summary of the bid opening will be generated 

and uploaded online. The Employer will also prepare minutes 

of the Bid opening, including the information disclosed and 

upload the same for viewing online. Only Technical Parts of 

Bids, and technical parts of alternative Bids if any, that are 

opened at technical Bid opening shall be considered further for 

evaluation. 

F. Evaluation of Bids – General Provisions 

26. Confidentiality 26.1 Information relating to the examination, evaluation, 

comparison, and post-qualification of bids and 
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recommendation of contract award, shall not be disclosed to 

Bidders or any other persons not officially concerned with 

such process until information on Contract award is 

communicated to all Bidders in accordance with ITB 44. 

 
26.2 Any attempt by a Bidder to influence the Employer in the 

evaluation of the bids or Contract award decisions may result 

in the rejection of its bid.   

 
26.3 Notwithstanding ITB 26.2, from the time of bid opening to the 

time of Contract award, if any Bidder wishes to contact the 

Employer on any matter related to the bidding process, it shall 

do so in writing. 

27. Clarification of 

Bids 

 

27.1 To assist in the examination, evaluation, and comparison of 

the bids, and qualification of the Bidders, the Employer may, 

at its discretion, ask any Bidder for a clarification of its bid, 

giving a reasonable time for response. Any clarification 

submitted by a Bidder that is not in response to a request by 

the Employer shall not be considered. The Employer’s request 

for clarification and the response shall be in writing. No 

change, including any voluntary increase or decrease in the 

prices or substance of the bid shall be sought, offered, or 

permitted, except to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the bids, in 

accordance with ITB 36. 

 
27.2 If a Bidder does not provide clarifications of its bid by the date 

and time set in the Employer’s request for clarification, its bid 

may be rejected. 

28. Deviations, 

Reservations, 

and Omissions 

28.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified 

in the Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the 

information or documentation required in the Bidding 

Document. 

29. Nonconformities, 

Errors, and 

Omissions 

29.1 Provided that a bid is substantially responsive, the Employer 

may waive any non-conformity in the bid which do not 

constitute a material deviation, reservation or omission. 

 29.2 Provided that a bid is substantially responsive, the Employer 

may request that the Bidder submit the necessary 
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information or documentation, within a reasonable period of 

time, to rectify nonmaterial nonconformities in the bid 

related to documentation requirements. Requesting 

information or documentation on such nonconformities shall 

not be related to any aspect of the price or substance of the 

bid. Failure of the Bidder to comply with the request may 

result in the rejection of its bid. 

29.3 Provided that a bid is substantially responsive, the Employer 

shall rectify quantifiable nonmaterial nonconformities related 

to the Bid Price. To this effect, the Bid Price shall be 

adjusted, for comparison purposes only, to reflect the price 

of a missing or non-conforming item or component in the 

manner specified in the BDS. 

G. Evaluation of Technical Parts of Bids 

30. Evaluation of 

Technical Parts 

30.1 In evaluating the Technical Parts of each Bid, the Employer 

shall use the criteria and methodologies listed in this ITB 

and Section III, Evaluation and Qualification Criteria. No 

other evaluation criteria or methodologies shall be permitted. 

31. Determination of 

Responsiveness 

31.1 The Employer’s determination of a Bid’s responsiveness is 

to be based on the contents of the Bid itself, as defined in 

ITB 11. 

31.2 A substantially responsive Bid is one that meets the 

requirements of the bidding document without material 

deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that: 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the 

bidding document, the Employer’s rights or the 

Bidder’s obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position 

of other Bidders presenting substantially responsive Bids. 

 31.3 The Employer shall examine the technical aspects of the Bid 

submitted in accordance with ITB 16, Technical Proposal, in 

particular, to confirm that all requirements of Section VII 

(Works’ Requirements) have been met without any material 
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deviation, reservation or omission. 

 31.4 If a Bid is not substantially responsive to the requirements of 

the bidding document, it shall be rejected by the Employer 

and may not subsequently be made responsive by correction 

of the material deviation, reservation, or omission. 

32. Qualification of 

the Bidder 

32.1 The Employer shall determine to its satisfaction whether the 

eligible Bidders that have submitted substantially responsive 

Bid - Technical Parts meet the qualifying criteria specified in 

Section III, Evaluation and Qualification Criteria. 

 32.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications 

submitted by the Bidder, pursuant to ITB 17. The 

determination shall not take into consideration the 

qualifications of other firms such as the Bidder’s 

subsidiaries, parent entities, affiliates, subcontractors (other 

than Specialized Subcontractors if permitted in the bidding 

document), or any other firm(s) different from the Bidder. 

 32.3 If a Bidder does not meet the qualifying criteria specified in 

Section III, Evaluation and Qualification Criteria, its Bid 

shall be rejected by the Employer and may not subsequently 

be made responsive by correction of the material deviation, 

reservation, or omission. 

 32.4 Only Bids that are both substantially responsive to the 

bidding document and meet all Qualification Criteria shall 

have the Financial Parts of their Bids opened at the second 

public opening. 

33. Subcontractors 33.1 Unless otherwise stated in the BDS, the Employer does not 

intend to execute any specific elements of the Works by 

subcontractors selected in advance by the Employer. 

33.2 The Employer may permit subcontracting for certain 

specialized works as indicated in Section III. When 

subcontracting is permitted by the Employer, the specialized 

sub-contractor’s experience shall be considered for 

evaluation. Section III describes the qualification criteria for 

sub-contractors. 

33.3 Bidders may propose subcontracting upto the percentage of 

total value of contracts or the volume of works as specified 

in the BDS. Subcontractors proposed by the Bidder shall be 

fully qualified for their parts of the Works. 
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H. Public Opening of Financial Parts of Bids 

34. Public Opening 

of Financial 

Parts 

34.1 Following the completion of the evaluation of the Technical 

Parts of the Bids, and the Bank has issued its no objection (if 

applicable), the Employer shall notify in writing those 

Bidders whose Bids were considered non-responsive to the 

bidding document or failed to meet the Qualification 

Criteria, advising them of the following information: 

(a) the grounds on which their Technical Part of Bid 

failed to meet the requirements of the bidding 

document; 

(b) their Financial Part of Bid shall not be opened; and  

(c) Notify them of the date, time, and place for public 

opening of Financial Parts of the Bids. 

 34.2 The Employer shall, simultaneously, notify in writing those 

Bidders whose Technical Part have been evaluated as 

substantially responsive to the bidding document and met all 

Qualifying Criteria, advising them of the following 

information: 

(a) their Bid has been evaluated as substantially responsive 

to the bidding document and met the Qualification 

Criteria; 

(b) their Financial Part of Bid will be opened at the public 

opening of the Financial Parts; and 

(c) notify them of the date, time, and place of the second 

public opening of the Financial Parts of the Bids, as 

specified in the BDS. 

 34.3 The opening date should allow Bidders sufficient time to 

make arrangements for attending the opening. The Financial 

Part of the Bids shall be opened publicly in the presence of 

Bidders’ designated representatives and anyone who choose 

to attend, and this could also be viewed by the bidders 

online. The bidder’s names, the Bid prices, per lot (contract) 

if applicable, including any discounts and Alternative Bid - 

Financial Part if any,and such other details as the Employer 

may consider appropriate, will be notified online by the 

Employer at the time of bid opening. 

In the event of the specified date of bid opening being 
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declared a holiday for the Employer, the bids will be opened 

at the appointed time and location on the next working day. 

 34.4  The electronic summary of the bid opening will be generated and 

uploaded online. The Employer will also prepare minutes of the 

Bid opening, including the information disclosed and upload the 

same for viewing online. Only Financial Parts of Bids, Financial 

Parts of Alternative Bids, and discounts that are opened at Bid 

opening shall be considered further for evaluation. 

I. Evaluation of Financial Parts of Bids 

35. Evaluation of 

Financial Parts 

35.1 To evaluate the Financial Part, the Employer shall consider the 

following: 

 (a) the Bid price, excluding Provisional Sums and the 

provision, if any, for contingencies in the Summary Bill of 

Quantities but excluding Day work items, where priced 

competitively; 

 (b) price adjustment for correction of arithmetic errors in 

accordance with ITB 36.1; 

 (c) price adjustment due to discounts offered in accordance 

with ITB 14.4; 

 (d) Not used; 

 (e) price adjustment due to quantifiable nonmaterial 

nonconformities in accordance with ITB 29.3; and 

 (f) the additional evaluation factors as specified in Section III, 

Evaluation and Qualification Criteria. 

 35.2 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of 

the Contract, shall not be taken into account in Bid evaluation. 

 35.3 If this bidding document allows Bidders to quote separate 

prices for different lots (contracts), and to award multiple 

contracts to a single Bidder, the methodology to determine the 

lowest evaluated price of the contract combinations, including 

any discounts offered in the Letter of Bid – Financial Part, is 

specified in Section III, Evaluation and Qualification Criteria 

36. Correction of 

Arithmetical 

Errors 

36.1 Provided that the bid is substantially responsive, the Employer 

shall correct arithmetical errors on the following basis: 

(a) only for unit price contracts, if there is a discrepancy 

between the unit price and the total price that is obtained by 
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multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected; 

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the 

total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed 

in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 

 36.2   Bidders shall be requested to accept correction of arithmetical 

errors. Failure to accept the correction in accordance with ITB 

36.1, shall result in the rejection of the Bidand the Bid Security 

may be forfeited in accordance with ITB Sub-Clause 19.6. 

37. Conversion to 

Single Currency 

37.1 Not used.  

38. Margin of 

Preference 

38.1 Not used. 

39. Comparison of 

Financial Parts 

39.1 The Employer shall compare the evaluated prices of all 

substantially responsive bids established in accordance with 

ITB 35.1 to determine the lowest evaluated bid. 

40. Unbalanced or 

Front Loaded 

Bids 

40.1 If the bid, which results in the lowest Evaluated Bid Price, is 

seriously unbalanced, front loaded or substantially below 

updated estimates in the opinion of the Employer, the 

Employer may require the Bidder to produce detailed price 

analyses (with breakdown of unit rates) for any or all items of 

the Bill of Quantities, to demonstrate the internal consistency 

and justification of those prices with the construction methods 

and schedule proposed. After evaluation of the price analyses, 

taking into consideration the schedule of estimated contract 

payments, the Employer may require that the amount of the 

performance security be increased at the expense of the Bidder 

to a level sufficient to protect the Employer against financial 

loss in the event of default of the successful Bidder under the 

Contract. 

 

41. Employer’s 

Right to Accept 

Any Bid, and to 

Reject Any or 

All Bids 

41.1 The Employer reserves the right to accept or reject any bid, 

and to annul the bidding process and reject all bids at any time 

prior to contract award, without thereby incurring any liability 

to Bidders. In case of annulment, all documents submitted and 

specifically, bid securities, shall be promptly returned to the 
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Bidders. 

J. Award of Contract 

42. Award Criteria 42.1 Subject to ITB 41, the Employer shall award the Contract to 

the Bidder whose offer has been determined to be the lowest 

evaluated bid and is substantially responsive to the Bidding 

Document, provided further that the Bidder is determined to 

be qualified to perform the Contract satisfactorily. 

43. Notification of 

Award 

43.1 Prior to the expiration of the period of bid validity, the 

Employer shall notify the successful Bidder, in writing, via the 

Letter of Acceptance included in the Contract Forms, that its 

bid has been accepted.The Letter of Acceptance shall specify 

the sum that the Employer will pay the Contractor in 

consideration of the execution and completion of the Works 

(hereinafter and in the Conditions of Contract and Contract 

Forms called “the Contract Price”). 

 
43.2 Until a formal contract is prepared and executed, the 

notification of award shall constitute a binding Contract. 

44. Signing of 

Contract, 

Publication of 

award and 

Recourse to 

unsuccessful 

Bidders 

44.1 The Contract Agreement shall incorporate all agreements 

between the Employer and the successful Bidder.  It shall be 

kept ready in the office of the Employer for the signature of 

the Employer and the successful Bidder, within 21 days 

following the date of Letter of acceptance.  Within 21 days of 

receipt of Letter of acceptance, the successful Bidder shall 

sign the Agreement and furnish the performance security and 

if required in the BDS, the Environmental, Social, Health and 

Safety (ESHS) Performance Security in accordance with ITB 

Clause 45 and revised construction methodology. If the 

successful bidder is a JV, it shall also furnish the JV 

agreement duly signed by all the members, if it had submitted 

only a letter of intent to execute the JV agreement along with 

the bid. 

 
44.2     The Employer within 3 weeks of issue of notification of award 

shall publish in a national website (http://tenders.gov.in or 

GoI Central Public Procurement Portal 

https://eprocure.gov.in/cppp/) or on the Employer’s website 

with free access if available, or in the official gazette, the 

results identifying the bid and lot numbers and the following 

information:  (i) name of each bidder who submitted the bid; 

(ii) bid prices as read out at bid opening; (iii) name and 

evaluated prices of each bid that was evaluated; (iv) name of 

http://tenders.gov.in/
https://eprocure.gov.in/cppp/
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bidders whose bids were rejected and the reasons for their 

rejection; and (v) name of the winning bidder, and the price it 

offered, as well as the duration and summary scope of the 

contract awarded.   

44.3The Employer shall promptly respond in writing to any 

unsuccessful Bidder who, after publication of contract award, 

requests the Employer in writing to explain on which grounds 

its bid was not selected. 

45. Performance 

Security 

45.1 Within twenty-one (21) days of the receipt of notification of 

award from the Employer, the successful Bidder shall furnish 

the performance security and if required in the BDS, the 

Environmental, Social, Health and Safety (ESHS) 

Performance Security in accordance with the conditions of 

contract, subject to ITB 40.1, using for that purpose the 

Performance Security and ESHS Performance Security Forms 

included in Section X (Contract Forms).  The performance 

security and if required in the BDS, the Environmental, Social, 

Health and Safety (ESHS) Performance Security of a Joint 

Venture shall be in the name of the Joint Venture specifying 

the names of all members. 

 
45.2 Failure of the successful Bidder to submit the above-

mentioned Performance Security and if required in the BDS, 

the Environmental, Social, Health and Safety (ESHS) 

Performance Security, or to sign the Contract Agreement shall 

constitute sufficient grounds for the annulment of the award 

and forfeiture of the bid security. In that event the Employer 

may award the Contract to the next lowest evaluated Bidder 

whose offer is substantially responsive and is determined by 

the Employer to be qualified to perform the Contract 

satisfactorily. 

 
45.3 Upon the successful Bidder’s signing the Agreement and 

furnishing of the Performance Security and if required in the 

BDS, the Environmental, Social, Health and Safety (ESHS) 

Performance Security, pursuant to ITB Clause 45.1, the 

Employer shall promptly notify the name of the winning 

bidder to each unsuccessful bidder and shall discharge the Bid 

Securities of the bidders pursuant to ITB Clause 19.4 and 19.5. 

46. Adjudicator 46.1 The Employer proposes the person named in the BDS to be 

appointed as Adjudicator under the Contract, at the daily rate 

specified in the BDS, plus reimbursable expenses (actual 

boarding, lodging, travel and other incidental expenses).  If 

the Bidder disagrees with this proposal, the Bidder should so 

state in Letter of Bid.  If, in the Letter of Acceptance, the 
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Employer does not agree on the appointment of the 

Adjudicator proposed by the Bidder, the Employer will 

request the Appointing Authority designated in the Particular 

Conditions of Contract (PCC) pursuant to Clause 23.1 of the 

General Conditions of Contract (GCC), to appoint the 

Adjudicator. 
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Section II - Bid Data Sheet (BDS) 

A.  General 

ITB 1.1 The Employer is: Metropolitan Commissioner, VMRDA, 

Visakhapatnam 

ITB 1.1 The name of the work is: Restoration & Redevelopment of 380 Acers 

Kailasagiri Hilltop Park at Visakhapatnam under APDRP. 

The identification number of the work is : IFB No.   01/ 

AP/VMRDA/APDRP/Visakhapatnam/2019-20 

 

ITB 2.1 The Borrower is Government of India.   

The Sub-Borrower is Government of Andhra Pradesh. 

The Employer is Metropolitan Commissioner, Visakhapatnam 

Metropolitan Region development Authority, Visakhapatnam. 

ITB 2.1 The name of the Project is: Andhra Pradesh Disaster Recovery Project 

Financing Agreement amount: US $250Million 

Project amount: US $370 Million 

ITB 4.1 Bids from Joint ventures are acceptable. 

 (a) Maximum number of members in the Joint Venture (JV) shall be: 3 

(Three) 

(b) Place where the agreement to form JV to be registered is  Andhra 

Pradesh, India 

(c) A statement to the effect that all members of the joint venture shall be 

jointly and severally liable for the execution of the entire Contract in 

accordance with the Contract terms, shall be included in the authorization 

nominating a Representative or member in charge, as well as in the Bid 

and in the Agreement [in case of a successful bid]. 

(d) The joint venture agreement should define precisely the division of 

assignments to each member of JV. All members of JV should have active 

participation in the execution during the currency of the contract. This 

should not be varied / modified subsequently without prior approval of the 

Employer. 
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ITB 4.4 A list of debarred firms and individuals is available at the Bank’s external 

website www.worldbank.org/debarr. 

 

B.  Contents of Bidding Documents 

ITB 7.1 Electronic –Procurement System 

The Employer shall use the following electronic-procurement system to 

manage this Bidding process: 

https://eprocure.gov.in on Central Public Procurement Portal 

Online requests for clarification through the system should be received by 

the Employer no later than 14days prior to deadline for submission of 

bids. 

ITB 7.4 A Pre-Bid meeting shall take place at the following date, time and place:  

Date:16-10-2019 

Time: 11:30 HOURS 

Place: O/o Chief Engineer,7th Floor, Udyog Bhavan, Siripuram                 

Visakhapatnam 

ITB 8.1 
The addendum will appear on the e-procurement system under Latest 

Corrigendum and email notification is also automatically sent to those 

bidders who have started working on this tender. 

 

C.  Preparation of Bids 

ITB 11.2 (j) 
The Bidder shall submit with its bid the following additional documents:  

 

(i) Contractor Registration certificate as per IFB 

(ii) Code of Conduct (ESHS)  

The Bidder shall submit its Code of Conduct that will apply to its 

employees and subcontractors, to ensure compliance with its 

Environmental, Social, Health and Safety (ESHS) obligations under the 

contract.  

In addition, the Bidder shall detail how this Code of Conduct will be 

implemented. This will include: how it will be introduced into conditions 

of employment/engagement, what training will be provided, how it will be 

monitored and how the Contractor proposes to deal with any breaches. 

The Contractor shall be required to implement the agreed Code of Conduct 

upon contract award. 

 

https://eprocure.gov.in/
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Management Strategies and Implementation Plans (MSIP) to manage 

the (ESHS) risks 

The Bidder shall submit Management Strategies and Implementation Plans 

(MSIP) to manage the following key Environmental, Social, Health and 

Safety (ESHS) risks. 

[Note: insert name of plan and specific risk/s]; 

 [e.g. Traffic Management Plan to ensure safety of local 

communities from construction traffic]; 

 [e.g. Water Resource Protection Plan to prevent contamination of 

drinking water]; 

 [e.g. Boundary Marking and Protection Strategy for mobilization 

and construction to prevent offsite adverse impacts]; 

 [e.g. Strategy for obtaining Consents/Permits prior to the start of 

relevant works such as opening a quarry or borrow pit]; 

 [e.g. Gender based violence and sexual exploitation and abuse 

(GBV/SEA) prevention and response action plan]. 

The Contractor shall be required to submit for approval, and subsequently 

implement, the Contractor’s Environment and Social Management Plan 

(C-ESMP), in accordance with the Particular Conditions of Contract Sub-

Clause 16.2, that includes the agreed Management Strategies and 

Implementation Plans described here. 

ITB 11.3 (b) The following schedules shall be submitted with the bid online through the 

eProcurement portal only:  

a) Letter of Bid – Financial Part 

b) Priced BOQ 

 

ITB 11.3 (d) Nil 

ITB 12 Note for Bidders: Bidders have to submit the bids on the e-procurement 

portal along with the relevant required documents. For this purpose, the 

bidders shall fill up online, the forms that are available for online filling on 

the e-portal. The rest of the forms shall be download by the bidders and 

filled up. The filled-up pages shall then be scanned and uploaded on the e-

procurement portal along with the scanned copies of the supporting 

documents. 

ITB 12.3 
For submission of original documents, the Employer’s (VMRDA) address 

is:  
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Metropolitan Commissioner,VMRDA,  

9thFloor, Udyog Bhavan,  Siripuram Jn.  

City: Visakhapatnam  

PIN/Postal Code: 530003  

Country: INDIA 

Email: mcvmrda@gmail.com, cevudavsp@yahoo.com, 

Telephone: +91 9866076925, 7702333584 

ITB 13.1 Alternative bids shall not be permitted. 

ITB 14.5 The prices quoted by the Bidder shall be subject to adjustment during the 

performance of the Contract.   

ITB 18.1 The bid validity period shall be: 90 days. 

ITB 18.3 (a) Not Applicable. 

ITB 19.1 

 

The Bidder shall furnish a bid security in the amount of INR 56.60 lakhs in 

form of an unconditional bank guarantee, issued by a Nationalised 

scheduled bank located in India in the favour of Metropolitan 

Commissioner, VMRDA, Visakhapatnam, AP 

ITB 19.2 (d) Other types of acceptable securities are: 

Demand Draft in favour of Pay and accounts Officer, Visakhapatnam 

payable at Visakhapatnam. 

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder 

shall consist of:  

(a) Legally valid Power of Attorney is required to demonstrate the 

authority of the signatory to sign the Bid; and 

(b) In the case of Bids submitted by an existing or intended JV, if 

permitted as per ITB 4.1, the authorization shall be evidenced by a 

Power of Attorney signed by legally authorized signatories of all the 

members.”] 

D.  Online Submission and Opening of Bids 

ITB 21.1 Class of DSC required is: Class III 

ITB 22.1  The deadline for uploading of bids is: 

Date: 02-11-2019 

Time: 15:30 HOURS 

mailto:mcvmrda@gmail.com
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ITB 24.1 Re-submission of the bid is “not allowed” if withdrawn. 

Bidder can re-submit his bid N number of times before the Bid closing 

Date and Time on the portal. In case of Withdrawal, once the bidder has 

withdrawn his bid, the eProcurement portal would not allow him to 

participate again in this tender. 

E. Public Opening of Technical Parts of Bids 

ITB 25.1 The online bid opening of Technical Parts of Bids shall take place at: 

O/o Project Manager, PIU, APDRP, VMRDA,  

 Udyog Bhavan, Siripuram Jn. 

Floor: 7th Floor 

City: Visakhapatnam 

Country: INDIA 

Date: 02.11-2019 

Time: 16:00 HOURS 

 

F.  Evaluation of Bids – General Provisions 

ITB 29.3 The adjustment shall be based on the highest price of the item or 

component as quoted in other substantially responsive Bids, subject to a 

maximum of the estimated price of the item. If the price of the item or 

component cannot be derived from the price of other substantially 

responsive Bids, the Employer shall use its best estimate 

G. Evaluation of Technical Parts of Bids 

ITB 33.1 At this time the Employer “does not intend” to execute certain specific parts 

of the Works by sub-contractors selected in advance. 

ITB 33.2 Not Applicable 
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ITB 33.3 
(a) Contractor’s proposed subcontracting: Maximum percentage of 

subcontracting permitted is: 25% of the total contract amount. 

(b) Bidders planning to subcontract more than 10% of total volume of work 

shall specify, in the Bid Submission Form, the activity (ies) or parts of the 

works to be subcontracted along with complete details of the sub-

contractors and their qualification and experience. The qualification and 

experience of the sub-contractors must meet the minimum criteria for the 

relevant work to be sub-contracted failing which such sub-contractors will 

not be permitted to participate. 

(c) Sub-Contractors’ qualification and experience will not be considered 

for evaluation of the Bidder. The Bidder on its own (without taking into 

account the qualification and experience of the sub-contractor) should 

meet the qualification criteria. 

H. Public Opening of Financial Parts of Bids 

ITB 34.2 (c) Following the completion of the evaluation of the Technical Parts of the 

Bids, the Employer will notify all Bidders of the date, time, and place of the 

public opening of Financial Parts. 

The online bid opening of Financial Parts of Bids shall take place at: 

O/o Project Manager, PIU, APDRP, VMRDA, 

 Udyog Bhavan, Siripuram Jn. 

Floor: 7th Floor 

City: Visakhapatnam 

Country: INDIA 

Note: The date and time will be intimated later at appropriate time. 

In addition to the above the Employer shall publish a notice of the public 

opening of the Financial Parts of the Bid on its website www.eprocure.gov.in 

J. Award of Contract 

ITB 45.1 and 

45.2 

The successful Bidder shall also be required to submit an Environmental, 

Social, Health and Safety (ESHS) Performance Security. 

Throughout this bidding document the term ’performance security’, 

unless the context clearly indicates otherwise, means and includes both 

‘the performance security and the ESHS performance security’ to be 

submitted by the successful bidder in the amounts specified in GCC/ PCC 

50. 

http://www.eprocure.gov.in/
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ITB 46.1 The Adjudicator proposed by the Employer is: Mr. D. Sree Rama 

Murthy.  The daily fee for this proposed Adjudicator shall be: Rs. 10,000 

per day.  The biographical data of the proposed Adjudicator is as follows: 

Last Post Held: Chief Engineer (R & B), Govt. of Andhra Pradesh. 

Educational Qualification: B.E (Hons) in Civil Engineering from Govt. 

College of Engineering, Kakinada, Andhra University, Andhra Pradesh in 

1963. 
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Section III - Evaluation and Qualification Criteria 

 

This section contains all the criteria that the Employer shall use to evaluate bids and qualify 

Bidders if the bidding was not preceded by a prequalification exercise and post qualification 

is applied. In accordance with ITB 32 and ITB 35, no other methods, criteria and factors 

shall be used. The Bidder shall provide all the information requested in the forms included in 

Section IV (Bidding Forms). 
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1. Technical Part 

1.1 Adequacy of Technical Proposal 

Evaluation of the Bidder’s Technical Proposal will include: 

(i)  An assessment of the Bidder’s technical capacity to mobilize key 

equipment and personnel for the contract consistent with its proposal regarding 

work methods, scheduling, material sourcing and Quality Control/Assurance 

in sufficient detail and fully in accordance with the requirements stipulated in 

Section VII (Works’ Requirements).   

For this purpose, the Bidder should also submit: 

 A detailed note outlining its proposed methodology and program of 

construction including compliance with the Environmental, Social, Health and 

Safety (ESHS) obligations under the contract backed with equipment planning 

and deployment, materials and manpower planning and deployment, duly 

supported with broad calculations and quality control system/assurance 

procedures proposed to be adopted, justifying their capability of execution 

and completion of the work as per technical specifications within the 

stipulated period of completion as per milestones. 

(ii)  an assessment of the details of subcontracting elements of works 

amounting to more than 10% of the bid price; for each element proposed to be 

sub contracted furnish details whether the identified Sub-contractor possesses 

the required qualifications and experiences to execute that element 

satisfactorily. [Work should not be split into small parts and sub-contracted]. 

1.2 Multiple Contracts if permitted under ITB 35.3, will be evaluated as 

under. 

 Not Applicable. 

 

1.3 Specialised Subcontractors 

Not Applicable
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2. Qualification 
        

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement 
Single 

Entity 

Joint Venture where permitted Submission 

Requirements 
All Parties 
Combined 

Each 
Member 

One 
Member 

2.1 Eligibility 

2.1.1 Nationality Nationality in accordance with 
ITB Sub-Clause 4.3. 

Must meet 
requirement 

Existing or 
intended JV 
must meet 
requirement 

Must meet 
requirement 

N / A Forms ELI –1.1 and ELI-
1.2 
With attachments 

2.1.2 Conflict of Interest No conflicts of interest in ITB 
Sub-Clause 4.2. 

Must meet 
requirement 

Existing or 
intended JV 
must meet 
requirement 

Must meet 
requirement 

N / A Letter of Bid 

2.1.3 Bank eligibility Not having been declared 
ineligible by the Bank, as 
described in ITB Sub-Clause 
4.4.& 4.7. 

Must meet 
requirement 

Existing JV 
must meet 
requirement 

Must meet 
requirement 

N / A Letter of Bid  

2.1.4 Government Owned 

Entity 

Bidder to meet conditions of 
ITB Sub-Clause 4.5.  The 
entity should not be a 
dependent agency of the 
borrower or sub-borrower or 
Employer. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N / A Forms ELI -1.1 and 1.2 
with attachments 

2.1.5 United Nations 

resolution or 

Borrower’s country 

law  

Not having been excluded 
as a result of prohibition in 
the Borrower’s country 
laws or official regulations 
against commercial 
relations with the Bidder’s 
country, or by an act of 
compliance with UN 
Security Council 
resolution, both in 
accordance with ITB 4.7 
and Section V. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N / A Forms ELI -1.1 and 1.2 
with attachments 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement 
Single 

Entity 

Joint Venture where permitted Submission 

Requirements 
All Parties 
Combined 

Each 
Member 

One 
Member 

2.2 Historical Contract Non-Performance 

2.2.1 History of Non-

Performing 

Contracts 

Non-performance of a 
contract1 did not occur as a 
result of contractor default 
since 1stJanuary [2014]. 

Must meet 
requirement by 
itself or as 
member to past 
or existing JV 

Must meet the 
requirement 

Must meet 
requirement 
by itself or as 
member to 
past or 
existing JV 

N / A Form CON - 2 

2.2.2 Suspension due to 

withdrawal of the 

Bid within Bid 

validity 

Not under suspension due 
to withdrawal of the Bid 
pursuant ITB 19.6. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

N/A Letter of Bid 

2.2.3 Pending Litigation Bidder’s financial position 
and prospective long-term 
profitability sound according 
to criteria established in 
2.3.1 below and assuming 
that all pending litigation will 
be resolved against the 
Bidder 

Must meet 
requirement by 
itself or as 
member to past 
or existing JV 

N / A Must meet 
requirement 
by itself or as 
member to 
past or 
existing JV 

N / A Form CON - 2 

                                                   
1 Non-performance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through 

referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Non-

performance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Non-performance must be based on all 

information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the 

respective contract and where all appeal instances available to the Bidder have been exhausted. 
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Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement 
Single 

Entity 

Joint Venture where permitted Submission 

Requirements 
All Parties 
Combined 

Each 
Member 

One 
Member 

2.2.4 Litigation History No consistent history of 
court/arbitral award 
decisions against the 
Bidder2 since 1st January 
[2014] 

Must meet 
requirement by 
itself or as 
member to past 
or existing JV 

Must meet 
requirement  

Must meet 
requirement 
by itself or as 
member to 
past or 
existing JV 

N/A Form CON - 2 

2.2.5 Declaration: 

Environmental, 

Social, Health, and 

Safety (ESHS) past 

performance 

Declare any civil work 

contracts that have been 

suspended or terminated 

and/or performance security 

called by an employer for 

reasons related to the non-

compliance of any 

environmental, or social, 

(including sexual 
exploitation and abuse 
(SEA) and gender based 
violence (GBV),or health or 

safety requirements or 

safeguard in the past five 

years3.  

Must make the 

declaration. 

Where there are 

Specialized 

Sub-

contractor/s, the 

Specialized 

Sub-

contractor/s 

must also make 

the declaration. 

N/A 

Each must 

make the 

declaration. 

Where there 

are 

Specialized 

Sub-

contractor/s, 

the 

Specialized 

Sub-

contractor/s 

must also 

make the 

declaration. 

N/A 
Form CON-3 ESHS 

Performance Declaration 

 

                                                   
2The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its 

execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying 

the Bidder. 
3The Employer may use this information to seek further information or clarifications in carrying out its due diligence. 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement 
Single 

Entity Joint Venture where permitted 

Submission 

Requirements 

    

All 

Parties 

Combined 

Each 

Member 

One 

Member 

 

2.3 Financial Situation and Performance 

2.3.1 Financial 

Capabilities 

(a) The Bidder shall 
demonstrate that it has 
access to, or has 
available, liquid assets, 
unencumbered real 
assets, lines of credit, and 
other financial means 
(independent of any 
contractual advance 
payment) sufficient to 
meet the construction cash 
flow requirements 
estimated as Rs.14.14 
crores for the subject 

contract(s) net of the 
Bidders other 
commitments 
(b) The Bidders shall also 
demonstrate, to the 
satisfaction of the 
Employer, that it has 
adequate sources of 
finance to meet the cash 
flow requirements on 
works currently in progress 
and for future contract 

(a) Must meet 

requirement 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(b) Must meet 

requirement 
 
 
 
 
 
 
 
 

(a)  Must 

meet  

the 

requirement 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

(b) Must 

meet 

requirement 
 
 
 
 
 
 
 

(a) Must meet 

at least 25% 

of the 

requirement 

as a minimum 
 
 
 
 
 
 
 
 
 
 
 
 
 
N/A 
 
 
 
 
 
 
 
 
 

(a) Must 

meet at least 

50% of the 

requirement 

as a 

minimum 

 

 

 
 
 
 
 
 
 
 
 
N/A 
 
 
 
 
 
 
 
 
 
 

Form FIN - 3.1 with 
attachments 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement 
Single 

Entity Joint Venture where permitted 

Submission 

Requirements 

    

All 

Parties 

Combined 

Each 

Member 

One 

Member 

 

commitments 
(c) The audited balance 
sheets or, if not required 
by the laws of the Bidder’s 
country, other financial 
statements acceptable to 
the Employer, for the last 
five years shall be 
submitted and must 
demonstrate the current 
soundness of the Bidder’s 
financial position and 
indicate its prospective 
long-term profitability. 

 

(c) Must meet 

requirement 
 

 
N/A 

 

(c) Must meet 

requirement 

 

 
N/A 

NOTE:   The construction cash flow requirement should be for a number of months determined as the total time needed to pay contractor invoice by the Employer.  

The cash flow should not normally exceed 3 months peak contract requirements and availability should be certified by Bank (Nationalized or Scheduled Bank in 
India)in form 3.1 A 

 

2.3.2 Annual 

Construction 

Turnover 

Minimum average annual 
construction turnover of  
Rs.113.10 crores, calculated 
as total certified payments 
received for contracts in 
progress and/or completed 
within the last five financial 
years, divided by five years. 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
twenty five 
percent (25%) 
of the 
requirement 

Must meet 
fifty percent 
(50%) of the 
requirement 

Form FIN - 3.2 

 

 Note-The amount stated should normally not be less than twice the estimated annual turnover or cash flow in the proposed Works contract (based 
on a straight-line projection of the Employer's estimated cost, over the contract duration).   
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement 
Single 

Entity Joint Venture where permitted 

Submission 

Requirements 

    

All 

Parties 

Combined 

Each 

Member 

One 

Member 

 

2.4 Experience 

2.4.1 General 

Construction 

Experience 

Experience under 
construction contracts for 
similar works such as those 
pertaining to Beach Front 
Development or City 
Infrastructure Works in 
coastal environments in the 
role of contractor, JV 
member, or management 
contractor for at least the last 
five [5] years prior to the bid 
submission deadline. 

Must meet 
requirement 

N/A Must meet 
requirement 
of having 
executed 
works of 
similar nature 

N/A Form EXP – 4.1 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement 
Single 

Entity Joint Venture where permitted 

Submission 

Requirements 

    

All 

Parties 

Combined 

Each 

Member 

One 

Member 

 

2.4.2 
(a) 

Specific 

Construction 

Experience 

Bidder should have 
successfully completed as a 
prime contractor, JV 
member4, management 
contractor, minimum one (1) 
contract substantially within 
the last five (5) years 
(FY2014-15 to FY 2018-19), 
with a value5 of at least INR 
45.25 crores, which is similar 

to the proposed works. .( i.e., 
development of recreational 
or residential or industrial 
parks, with necessary 
infrastructure facilities such 
as roads, water supply, 
sewerage network Landscape 
and electrical works etc).The 
similarity shall be based on 
the physical size, complexity, 
methods/technology or other 
characteristics as described 
in Section VII, Employer’s 
requirements. 

Must meet 
requirement 

Must meet 
requirement 

N.A. Must meet 
requirement  

Form EXP 4.2(a).  The 
contractor should have 
borne responsibility for 
execution of works to the 
extent he claims 
experience.  A contractor 
should not claim 
experience for the works 
he has never executed. 

The value of the completed contract for similar works should not be less than 80% of the estimated contract value of the work  for which bids are invited.  A work 
where 90% of contract value is paid is considered as completed. 

                                                   
4 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to meet 

this requirement. 
5 At 2019 price level.  Cost of completed works of previous years shall be given weightage @5% per year based on rupees value to bring them to the price level 

of the financial year in which bids are received. 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement 
Single 

Entity Joint Venture where permitted 

Submission 

Requirements 

    

All 

Parties 

Combined 

Each 

Member 

One 

Member 

 

 
In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single 
contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In 
determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or 
more than the minimum value required shall be aggregated 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement 
Single 

Entity Joint Venture where permitted 

Submission 

Requirements 

    

All 

Parties 

Combined 

Each 

Member 

One 

Member 

 

 
2.4.2 
(b) 

 Specific 

Experience 

For the above or other 
contracts executed during the 
period stipulated in 2.4.2(a) 
above, at least in one year a 
minimum construction 
experience in  the following 
key activities in one project:  
 
PCC / RCC – 5,000 Cum 
BM / SDBC – 2,600 Cum 
Horticulture / Soft scape / 
Carpet grass -  8,700 Sqm 
Flooring / Footpaths – 31,000 
Sqm 
 
 

Must meet 
requirements 

Must meet 
requirement 

Should meet 
the criteria in 
full, at least 
for one of key 
activities 
listed in 
column 3. 

Must meet 
requirement 
for the key 
activities 
listed in 
Column 3. 
 

Form EXP-4.2(b) 

 NOTE:  List the monthly or annual production rate for the key construction activity (or activities) in the proposed contract or works, e.g., “one million 

M3 of rock placed in rock fill dams in one year; X tons of asphalt concrete per month placed in road paving; Y M3 of concrete placed in ... etc.”  The 
rates should be a percentage (say about 80 percent) of the estimated production rate of the key activity (or activities) in the contract or Works as 

needed to meet the expected construction schedule with due allowance for adverse climatic conditions. 
 
* Borrower should fill this after careful review of the requirements for the work.  Where the elements of work are specialized and it is proposed to 
accept employment of specialist sub-contractors, this could be specified for that activity and bidders may be requested to name the sub-contractors 
and furnish their qualification and experience. 
 

 

2.4.2(c) For a bidder (either individually as a single entity or as a JV member) to qualify for a group of lots (contracts), he must 

demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for all the contracts in question. 
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2.4.2(
d) 

 
Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for construction work is equal to or 
more than the total bid value of the work.  The available bid capacity will be calculated as under: 
 
Assessed Available bid capacity = (A*N*1.15-B) 
 
Where, 
 
A = Maximum value of civil engineering works executed in any one year during the last five years (updated to the price level of the 
financial year 2019 -20 at the rate of 5% per year), taking into account the completed as well as works in progress). 
 
N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to be taken as half-year and 
more than 6 months as one year). 
 
B = Value, at the current price level, of existing commitments on on-going works to be completed during the period of completion of the 
works for which bids are invited. 
 
Note:  the statements in Section IV showing the value of existing commitments of on-going works as well as the stipulated period of 
completion remaining for each of the works listed should be countersigned by the Engineer in charge, not below the rank of an Executive 
Engineer or equivalent. 
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2.5 Personnel 

The Bidder must demonstrate that it will have the personnel for the key positions that 

meet the following requirements. The Contractor shall require the Employer’s 

consent to substitute or replace the Key Personnel (reference the Particular 

Conditions of Contract 9.1). 

 

S. 
No. 

Designation of 
Personnel 
(Position) 

No. Minimum Qualification Minimum 
years of 
experience 

Minimum 
experience in 
similar works. 

1. Project Manager 1 BE Civil 15yrs 5yrs 

2. Sr Engineer Civil 1 BE Civil 10yrs 3yrs 

3. Sr Engineer MEP 1 BE Electrical/Mechanical 10yrs 3yrs 

4 Engineer Civil 1 BE Civil 5yrs 3yrs 

5 Engineer MEP 1 BE Electrical/Mechanical 5yrs 3yrs 

6 Quality 

Assurance 

Engineer 

1 

Graduate in Civil 

Engineering with experience in 

QA/QC 

5yrs 3yrs 

7 Landscape 

Architect 

1 B. Arch 5yrs 3yrs 

8 Planning & 

Billing Engineer 

1 BE Civil 5yrs 3yrs 

 9 Supervisors  3 Dip. Civil  5yrs 2yrs 

10 
Horticulture Expert 1 

BSC Horticulture or 

Equivalent with relevant 
experience. 

5yrs 3yrs 

Suitable experts in the following specializations 

1. Environmental 

Engineer 

1 B.E Environmental  5 2 

2. Safety Officer 1 B.E Env/Mech/Civil/Industrial 

Safety 

10 5 

   

 

The Bidder must not have in his employment: 

 

  [i] The near relations (defined as first blood relations, and their spouses, of the 

bidder or the bidder’s spouse) of persons of the following Government 

Departments. 
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   Visakhapatnam Metropolitan Region Development Authority and APDRP. 

 

 

 

  [ii] Without Government permission, any person who retired as gazetted officer 

within the last two years. 

 

The Bidder shall provide details of the proposed personnel and their experience 

records in the relevant Forms included in Section IV, Bidding Forms. 

Note: 

The managerial and technical competence of a contractor is largely related to the key 

personnel on site.  The extent to which the Bidder should demonstrate having staff 

with extensive experience should be limited to those requiring critical operational or 

technical skills.  The criteria should therefore refer to a limited number of such key 

personnel, for instance, the project or contract manager and others working under the 

project manager who will be responsible for major components (e.g., specialized in 

dredging, piling, earthworks, ESHS obligations, as required for each particular 

project).  Criteria of acceptability should be based on: 

(a) A minimum number of years of experience in a similar position; and 

(b) A minimum number of years of experience and/or number of 

comparable projects carried out in a specified number of preceding 

years. 

 The requirement of specified education and academic qualifications is normally 

unnecessary for such positions, as contractors often employ competent staff who 

have learned their profession “on the job” rather than through academic training.  

It is appropriate to specify that certain positions are filled by individuals who have 

held posts of comparable authority for, say, three years with the Bidder, so that 

key staff in executive site positions have sufficient knowledge of the Bidder's 

management, policy, procedures, and practices to act with confidence and 

authority within that framework. 



  

 
  

 

 

2.6 Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s 

equipment listed hereafter: 

 

No. Equipment Type and Characteristics Capacity Minimum Number 

required 

1 Asphalt mixing plant with electronic 
controls (or lease with a licenced plant in 
the zone) 

40 TPH or 
higher 

1 No 

2 JCBs/Excavators - 4 No’s 
3 Lorries / Tippers/ Dumpers - 4 No’s 
4 Road Roller (Smooth wheel & Vibratory) (8-10 T) 1 No 

5 Vibratory Compactor - 8 No’s 
6 Quality Control Lab with all required 

equipment 
- 1 No 

 

  [NOTE: 

Based on the studies, carried out by the Project Manager the minimum suggested 

major equipment to attain the completion of works in accordance with the 

prescribed construction schedule is shown in the above list.  The bidders should, 

however, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology supported with layout and necessary 

drawings and calculations (detailed) as stated in Section IV to allow the employee 

to review their proposals.  The numbers, types and capacities of each 

plant/equipment shall be shown in the proposals along with the cycle time for each 

operation for the given production capacity to match the requirements.] 

 

The Bidder shall provide further details of proposed items of equipment using the 

relevant Form in Section IV. 
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3. Financial Part 

 

3.1 Multiple Contracts if permitted under ITB 35.3, will be evaluated as 

under. 

N/A. 

3.2 Other Criteria (if permitted under ITB 35.1 (f) 

In addition to the criteria listed in ITB 35.1 (a) – (e) the following criteria shall 

apply: Nil 

 

 

 



  

 
  

 

 

 

 

 

 

 

 

 

 

 

Section IV - Bidding Forms 
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Letter of Bid – Technical Part 

The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing 

the Bidder’s complete name and address. 

 

Note:  All italicized text is for use in preparing these forms and shall be deleted from the 

final products. 

 

 

 

 Date: _______________ 

  

 Invitation for Bid No.: _______________ 

 

 

To:  

V. Chandriah, Project Manager, VMRDA, PIU, APDRP 

Office of Chief Engineer, VMRDA, Siripuram, Visakhapatnam-530003 

 

We, the undersigned, hereby submit our bid, in two parts, namely:  

 

(a) the Technical Part, and 

(b) the Financial Part  

In submitting our Bid, we make the following declarations: 

(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (ITB8); 

(b) We meet the eligibility requirements and have no conflict of interest in accordance 

with ITB 4; 

 

(c) We offer to execute in conformity with the Bidding Documents the following Works: 

____________________________________________________________________;  

(d) Our bid shall be valid for a period of ________ [insert validity period as specified 

inITB 18.1.] days from the date fixed for the bid submission deadline in accordance 

with the Bidding Documents, and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period; 

(e) We accept the appointment of Mr. D. Sree Rama Murthyas the Adjudicator 

[or] 



  

 
  

We do not accept the appoint of Mr. D. Sree Rama Murthy as the Adjudicator, and 

propose instead that [insert name] be appointed6 as Adjudicator, whose daily fees 

and biographical data are attached; 

(f) If our bid is accepted, we commit to obtain a performance security[and an 

Environmental, Social, Health and Safety (ESHS) Performance Security, Delete if not 

applicable] in accordance with the Bidding Document; 

(g) We are not participating, as a Bidder, in more than one bid in this bidding process in 

accordance with ITB 4.2, 

(h) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for 

any part of the contract, has not been declared ineligible by the Bank, under the 

Employer’s country laws or official regulations or by an act of compliance with a 

decision of the United Nations Security Council(ITB 4.7); 

(i) We are not a government owned entity / We are a government owned entity but meet 

the requirements of ITB 4.57; 

(j) We hereby certify that we have taken steps to ensure that no person acting for us or 

on our behalf will engage in any type of fraud and corruption. 

(k) We understand that this bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal contract is prepared and executed;  

(l) We understand that you are not bound to accept the lowest evaluated bid or any other 

bid that you may receive; and 

(m) If awarded the contract, the person named below shall act as Contractor’s 

Representative: ________________________________________________________ 

 

 
Name of the Bidder* [insert complete name of person signing 

the Bid] 
 

Name of the person duly authorized to sign the Bid on behalf of 

the Bidder** [insert complete name of person duly authorized to 

sign the Bid] 

 

Title of the person signing the Bid [insert complete title of the 

person signing the Bid] 

 

Signature of the person named above  [insert signature of person 

whose name and capacity are shown above] 

                                                   
6In case appointment of Adjudicator was proposed from the list provided by an Institution in ITB 46, the 

replacement should also be proposed from the list of same institution.    
7Use one of the two options as appropriate. 
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Date signed [insert date of signing]day of [insert month], [insert 

year] 

 

*: In the case of the Bid submitted by joint venture specify the 

name of the Joint Venture as Bidder 

 

**: Person signing the Bid shall have the power of attorney given 

by the Bidder to be attached with the Bid Schedules. 

 

 
 

 



  

 
  

 

Technical Proposal 

Technical Proposal Forms 

 

- Site Organization 

 

- Method Statement 

 

- Mobilization Schedule 

 

- Construction Schedule 

 

- Environmental, Social, Health, and Safety Management (ESHS) Strategies 

and Implementation Plans 

 

- Code of Conduct (ESHS) 
 

- Equipment 

 

- Personnel 

 

- Sub-contracting elements or works which in aggregate adds to more 

than 10% of Bid price (for each the qualifications and experiences on 

the identified subcontractor in the relevant field should be given.   
 

- Note:  Work should not be split into small parts and sub-contracted; but 

sub-contracting specialized elements of works is acceptable. 

 

- Others 

 

- Form of Bid Security - Bank Guarantee 
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Appendix to Technical Part 

Technical Proposal – Site Organization 

[Insert Site Organization information] 

 



  

 
  

 

Appendix to Technical Part 

Technical Proposal – Method Statement 

[insert method Statement – A detailed note should be submitted outlining bidders proposed 

methodology and program of construction including Environmental, Social, Health and 

Safety Management Strategies and Implementation Plans (ESHS-MSIP), backed with 

equipment, materials and manpower planning and deployment, duly supported with broad 

calculations and quality control system/assurance procedures proposed to be adopted, 

justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated review of completion as per mile stones] 
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Appendix to Technical Part 

Technical Proposal – Mobilization Schedule 

[Insert Mobilization Schedule] 

 



  

 
  

 

Appendix to Technical Part 

Technical Proposal – Construction Schedule 

[Insert Construction Schedule] 
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Appendix to Technical Part 

Technical Proposal – Sub Contracting 

[Insert proposal of sub-contracting elements of works amounting to more than 10% of the 

bid price for each element and indicate the name of the sub-contractor, its qualifications and 

experiences to execute that element satisfactorily] 



  

 
  

 

Appendix to Technical Part  

ESHS Management Strategies and Implementation Plans 

(ESHS-MSIP) 

 

The Bidder shall submit comprehensive and concise Environmental, Social, Health 

and Safety Management Strategies and Implementation Plans (ESHS-MSIP) as 

required by ITB 11.2 (j) of the Bid Data Sheet. These strategies and plans shall 

describe in detail the actions, materials, equipment, management processes etc. that 

will be implemented by the Contractor, and its subcontractors.  

In developing these strategies and plans, the Bidder shall have regard to the ESHS 

provisions of the contract including those as may be more fully described in the 

Works Requirements described in Section VII. 
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Appendix to Technical Part  

Code of Conduct: Environmental, Social, Health and Safety 

(ESHS) 

 

The Bidder shall submit the Code of Conduct that will apply to the Contractor’s 

employees and subcontractors as required by ITB 11.2 (j) of the Bid Data Sheet. 

The Code of Conduct shall ensure compliance with the ESHS provisions of the 

contract, including those as may be more fully described in the Works 

Requirements described in Section VII.  

In addition, the Bidder shall submit an outline of how this Code of Conduct will be 

implemented. This will include: how it will be introduced into conditions of 

employment/engagement, what training will be provided, how it will be monitored 

and how the Contractor proposes to deal with any breaches. 



  

 
  

 

Appendix to Technical Part 

Forms for Personnel 

 

Form PER – 1: Proposed Personnel 

 
Bidders should provide the names of suitably qualified personnel to meet the specified 

requirements for each of the positions listed in Section III (Evaluation and Qualification 

Criteria). The data on their experience should be supplied using the Form below for each 

candidate. 

 

S. 

No. 

Position Name Qualification Years of 

Experience 

Years of Experience in proposed 

position 

     Road 

* 

works 

Building* 

works 

Others*  Total 

         

         

 [Environmental 

Specialist#] 
       

 [Health and 

Safety 

Specialist#] 

       

 [Social 

Specialist#] 
       

         

         

         

 

(* Modify this as appropriate to suit the works for which bids are invited, 

# As listed in Section III) 
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Appendix to Technical Part 

Form PER – 2:  Resume of Proposed Personnel   

 
The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be 

used for evaluation. 

 

 

Position* 

 

Personnel 

information 

Name * 

 

Date of birth 

 Professional qualifications 

 

Present 

employment 

Name of Employer 

 

 Address of Employer 

 

 Telephone 

 

Contact (manager / personnel 

officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present Employer 

 

 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

 

From* To* Company, Project, Position, and Relevant Technical and Management 

Experience* 

   

   

   

   

   

   

   

   

   

   

   

   

   



  

 
  

   

Declaration  
 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the 

information contained in this Form PER-2 correctly describes myself, my qualifications and 

my experience. 

I confirm that I am available as certified in the following table and throughout the expected 

time schedule for this position as provided in the Bid:   

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is 

available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key Personnel 

will be engaged] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) my disqualification from participating in the Bid; 

(c) my dismissal from the contract. 

 

Name of Key Personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Bidder: 

Signature: ________________________________________________________ 

Date: (day month year): __________________________________ 
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Appendix to Technical Part 

Form for Equipment 
 

The bidder shall provide adequate information to demonstrate clearly that it has the 

capability to meet the requirements for the key equipment listed in Section III (Evaluation 

and Qualification Criteria).  The Bidder shall provide all the information requested below. 

 
S. 

N

o. 

Item of 

Equip

ment 

Descripti

on 

Mak

e  

Capacity Age 

(year

s) 

Con

ditio

n 

No. available 

and present 

location 

Owned Leased Purchas

ed 

           

           

           

           

 

 



  

 
  

Appendix to Technical Part 

Form SC-Sub Contracting 
 

SCHEDULE OF SUBCONTRACTORS 

 

 

Item Element of 

work 

Approximate 

value of sub-

contract 

% of bid 

price 

Name and 

address of 

sub-

contractor 

Qualification 

and 

experience 

of sub-

contractor 

on similar 

works of the 

elements 

executed 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

The Bidder shall enter in this schedule a list of the major sections and appropriate 

value of the work for which he proposes to use subcontractors [for those costing more 

than 10% of the bid price for each element], together with the names, addresses and 

experiences of the proposed subcontractors. 

 

The capability of the sub-contractor will also be assessed (on the same lines as for the 

main Contractor) before according approval to him. 

 

(Work should not be split into small parts and sub-contracted; but, sub-contracting 

specialized elements of works is acceptable). 
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Appendix to Technical Part 

Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III 

(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in 

the corresponding Information Sheets included hereunder 
 



  

 
  

Appendix to Technical Part 

Form-ELI -1.1: Bidder Information Form 
Date: [insert day, month, year] 

NCB No. and title: [insert NCB number and title] 

Page [insert page number] of [insert total number] pages 

 

1.1       Bidder Information 

 

Bidder’s legal name 

 

   

 

In case of JV, legal name 

of each member 

 

   

Bidder’s country of 

constitution 

 

   

 

Bidder’s year of 

constitution 

 

   

 

Bidder’s legal address in 

country of constitution 

 

 

   

 

Bidder’s authorized 

representative 

 

(name, address, telephone 

numbers, fax numbers, e-

mail address) 

   

Attached are copies of the following original documents. 

 

1. In case of single entity, articles of incorporation or constitution of the legal 

entity names above, in accordance with ITB 4.1 and 4.3. 

2. Authorization to represent the firm or JV named in above, in accordance with 

ITB 20.2. 

3. In case of JV, letter of intent to form JV or JV agreement: in accordance with 

ITB 4.1read with BDS 

4. In case of government-owned entity, documents establishing legal and 

financial authority and compliance with the principles of commercial law in 

accordance with ITB 4.5 read with Sub-clause 2.1.4 of Qualification Criteria. 
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5. Included are the organizational chart, a list of Board of Directors, and the 

beneficial ownership. 



  

 
  

Appendix to Technical Part 

Form-ELI -1.2: JV Information Form 

(Where permitted as per BDS ITB 4.1) 
 
Each member of a JV must fill in this form 

Date: [insert day, month, year] 
NCB No. and title: [insert NCB number and title] 
Page [insert page number] of [insert total number] pages 

 

JV/Specialist Subcontractor Information 

 
Bidder’s legal name 
 

   

 

JV Member’s or 
Subcontractor’s legal name 
 

   

JV Member’s or 

Subcontractor’s country of 
constitution 
 

   

 
JV Member’s or 

Subcontractor’s year of 
constitution 
 

   

 

JV Member’s or 
Subcontractor’s legal address 
in country of constitution 
 
 

   

 
JV Member’s or 
Subcontractor’s authorized 
representative information 
(name, address, telephone 
numbers, fax numbers, e-mail 
address) 

 

   

Attached are copies of the following original documents. 
 

1. Articles of incorporation or constitution of the legal entity named above, in 
accordance with ITB 4.1read with BDS. 

2. Authorization to represent the firm names above, in accordance with ITB 20.2. 
3. In the case of government-owned entity, documents establishing legal and financial 

autonomy and compliance with commercial law, in accordance with ITB Sub-Clause 
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4.5read with Sub-Clause 2.1.4 of Qualification Criteria. 

4. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 

 



  

 
  

 

Appendix to Technical Part  

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

 

PARTICIPATION 

DETAILS 

 

FIRM ‘A’ 

(Lead Member) 

FIRM ‘B’ FIRM ‘C’ 

 

Financial 

 

 

 

   

 

Name of the Banker(s) 

 

 

 

   

 

Planning 

 

 

 

   

 

Construction Equipment 

 

 

 

   

 

Key Personnel 

 

 

 

   

 

Execution of Work (Give 

details on proposed 

contribution of each) 

 

 

   

 

 

The Joint Venture should indicate the details of participation as above. 
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Appendix to Technical Part  

Form CON – 2 

Historical Contract Non-Performance, Pending Litigation and 

Litigation History 

[The following table shall be filled in for the Bidderand for each member of a Joint Venture] 

Bidder’s Name: [insert full name]Date: [insert day, month, year] 
Joint Venture Party Name:[insertfull name] 

NCB No. and title: [insert NCB number and title] 
Page [insert page number] of [insert total number] pages 

Non-Performed Contracts in accordance with Section III, Qualification Criteria and 

Requirements 

 Contract non-performance did not occur during the (number) years specified in Section III, 

Qualification Criteria and Requirements, Sub-Factor 2.2.1. 

 Contract(s) not performed during the (number)of years specified in Section III, Qualification 

Criteria and Requirements, requirement 2.2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (in 

Indian Rupees) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for non-performance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements 

 No pending litigation in accordance with Section III, Qualification Criteria and Requirements, 

Sub-Factor2.2.3. 

 Pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-

Factor2.2.3as indicated below. 

 



  

 
  

 
Year of 

dispute 

Amount in dispute 

(Rupees) 

Contract Identification Total Contract 

Amount 

(Rupees) 

[insert 

year] 

[insert amount] Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”] 

 

Status of dispute: [Indicate if it is 

being treated by the Adjudicator, 

under Arbitration or being dealt with 

by the Judiciary] 

[insert amount] 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No litigation history in accordance with Section III, Qualification Criteria and 

Requirements, Sub-Factor 2.2.4. 

 Litigation history in accordance with Section III, Qualification Criteria and 

Requirements, Sub-Factor2.2.4 as indicated below. 
Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract 

Amount 

(Rupees) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

Status of dispute: [Indicate if it is 

being treated by the Adjudicator, 

under Arbitration or being dealt with 

by the Judiciary] 

[insert amount] 
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Appendix to Technical Part 
 

Form CON – 3:Environmental, Social, Health, and Safety  

Performance Declaration  

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each 
Specialized Subcontractor] 

 
Bidder’s Name: ___________ 

Date: ______________ 

Joint Venture Member’s or Specialized Subcontractor’s Name: ______________ 

NCB No. and title: _________________ 

Page ________of ________pages 

Environmental, Social, Health, and Safety Performance Declaration  
in accordance with Section III, Qualification Criteria, and Requirements 

 No suspension or termination of contract: An employer has not suspended or terminated a 

contract and/or called the performance security for a contract for reasons related to 

Environmental, Social, Health, or Safety (ESHS) performance since the date specified in 

Section III, Qualification Criteria, and Requirements, Sub-Factor 2.2.5. 

 Declaration of suspension or termination of contract:  The following contract(s) has/have 

been suspended or terminated and/or Performance Security called by an employer(s) for reasons 

related to Environmental, Social, Health, or Safety (ESHS) performance since the date specified 

in Section III, Qualification Criteria, and Requirements, Sub-Factor 2.2.5. Details are described 

below: 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (Rs.) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s) e.g. for GBV/ SEA breaches] 

[insert amount] 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

[insert amount] 



  

 
  

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s)] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ESHS performance 

Year Contract Identification 

 

Total Contract 

Amount (Rs.) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s) 

e.g. for GBV/ SEA breaches] 

[insert amount] 
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Appendix to Technical Part  

Financial Situation 

FORMAT 3.1 Historical Financial Performances 

 

Bidder’s Legal Name: _______________________      Date:  _____________________ 

JVMember Legal Name: _______________________ Bidding No.:  __________________ 

Page _______ of _______ pages 

 

To be completed by the Bidder and by each member of a Joint Venture 

 SUMMARY OF FINANCIAL STATEMENTS 

Name of bidder/JV Member: 

 (Equivalent Rs. Million) 

 S.No. Financial Information in 

Rupee equivalent with 

exchange rate at the end of 

concerned year 

Actuals for Previous five years excluding 

the current financial year 

Ref. of 

Page 

Nos. of 

Balance 

Sheets 

 (1) (2) (3) (4) (5) (6) (7) (8) 

 1. 

2. 

3. 

4. 

 

5. 

6. 

7. 

 

8. 

 

9. 

10. 

11. 

 

 

 

 

 

12. 

13. 

14. 

 

 

Total Assets 

Total Turnover 

Current Assets 

Current Assets + Loan & 

Advances 

Total Liabilities 

Current Liabilities 

Current liabilities & 

provision 

Profit before Interest and 

Tax 

Profit before Tax 

Profit after Tax 

Shareholder’s Funds (Net 

Worth)=(Paid up equity 

+Reserves)-(revaluation 

reserves + Miscellaneous 

expenditure not written off) 

Depreciation 

Current Ration (2)/(5) 

Net cash accruals= Profit 

after Tax + depreciation 

      



  

 
  

This information should be extracted from the Annual Financial Statements/ Balance sheets, which should be 

enclosed.  Year 1 will be the latest year for which audited financial statements are available.  Year 2 shall be the 
year immediately preceding year 1 and year 3 shall be the year immediately preceding Year 2. 

 

2.  Financial documents 

 

The Bidder and its parties shall provide copies of the balance sheets and/or financial statements for 
[number] years pursuant Section III, Qualifications Criteria and Requirements, Sub-factor 2.3.1. 
The financial statements shall: 
 

(a)  reflect the financial situation of the Bidder or member to a JV, and not sister or parent 
companies. 
 

1. (b) be audited by a certified Chartered Accountant. 

 

2. (c) be complete, including all notes to the financial statements. 

 

(d) Correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted). 

 

 Attached are copies of financial statements (balance sheets, including all related notes, and 
income statements) for the [number] years required above; and complying with the 
requirements (If the most recent set of financial statements is for a period earlier than 
12 months from the date of bid, the reason for this should be justified) 

 Attached is a copy of certificate given from the commercial bank assuring cash flow 
(working capital for contraction) in the format attached. 
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Appendix to Technical Part  

FORM FIN – 3.1(A) 
 

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CASH FLOW 

[To be given from a Nationalized or Scheduled Bank in India-No substitute other than this 

will be acceptable)] 

 

Clause 2.3.1(b) of Section II – Qualification Criteria 

 

 

(1) AVAILABILITY OF CASH FLOW (WORKING CAPITAL) 

 

 

 

This is to certify that M/s. ______________________________ is a reputed company with a 

good financial standing. 

 

If the contract for the works, namely _________________________________________ 

[funded by the World Bank] is awarded to the above firm, we shall be able to provide 

overdraft/credit facilities to the extent of Rs. _______ to meet their capital requirements for 

executing the above contract. 

 

 

           -- Sd. -- 

 

          Name of Bank Manager 

 

          Senior Bank Manager 

 

          Address of the Bank 

 

 

* Change the text as follows for Joint venture: 

 

This is to certify that M/s. ………………………………. who has formed a JV with M/s. 

………………………….. and M/s. …………………………….. for participating in this bid, is a  

reputed company with a good financial standing. 

 

If the contract for the work, namely …………………………………………………………. 

[funded by the World Bank] is awarded to the above Joint Venture, we shall be able to 

provide overdraft/credit facilities to the extent of Rs. …………… to meet the working capital 

requirements for executing the above contract. 

 

[This should be given by the JV members in proportion to their financial participation.] 

 

 



  

 
  

Appendix to Technical Part  
 

Form FIN - 3.2 

 
Annual Construction Turnover 

[The following table shall be filled in for the Bidder and for each member of a Joint Venture] 

Bidder's/Joint Venture Member's Legal Name: [insert full name] 

Date: [insert day, month, year] 

JV Party Legal Name: [insert full name] 

NCB No. and title: [insert NCB number and title] 

Page [insert page number]of[insert total number]pages 

 

Annual turnover data (construction only)* 

Year Amount in Rupees  

[indicate year] [insert amount]  

2013-14   

2014-15   

2015-16   

2016-17   

2017-18   

 

*  Annual construction turnover calculated as total certified payments received for work in 

progress or completed, for 5 years.  Specified in Section III, Qualification Criteria and 

Requirements, Sub-Factor 2.3.2.  This should be certified by a Chartered Accountant. 
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Page …of…..Pages  

Appendix to Technical Part  

 

JOINT VENTURE 
 

Names of all members of a joint venture 

 

1.  Member in charge 

 

2.  Member 

 

3.  Member 

 

 

Total value of annual construction turnover, in terms of work billed to clients, in 

Rupees  

Annual Turnover Data (construction only; in Rupees *) 

 

Member Form 2 

page no. 

 

Year 1 Year 2 Year 3 Year 4 Year 5 Average 

1.  

Member 

in charge 

 

 

       

2.  

Member 

 

 

 

       

3.  

Member 

 

 

 

       

TOTALS 

 

       

 

* To be certified by a chartered accountant 

 

1.    Name and address of Bankers to the Joint Venture 

 



  

 
  

Provide details regarding financial responsibility and participation (percentage share in the total) of each firm in 

the Joint Venture.  Attach a Memorandum of Understanding for the Proposed Agreement of joint Venture 

which should lay down responsibility regarding work and financial arrangements in respect of each of the firm 

in the Joint Venture (Refer also ITB Clause 4.1). 

 

 

 

Appendix to Technical Part  

 

Form EXP - 4.1 

General Construction Experience 

 

[The following table shall be filled in for the Bidder and for each member of a Joint 

Venture] 

 

Bidder's/Joint Venture Member's Legal Name: [insert full name] 

Date: [insert day, month, year] 

 JV Party Legal Name: [insert full name] 

NCB No. and title: [insert NCB number] 

Page [insert page number]of[insert total number]pages 

 

[Identify contracts that demonstrate continuous construction work over the past [5] years 

pursuant to Section III, Qualification Criteria and Requirements, Sub-Factor 2.4.1.List 

contracts chronologically, according to their commencement (starting) dates.] 

Starting 

Month / 

Year 

Ending 

Month / 

Year 

Contract Identification Role of 

Bidder 

[indicate 

month/year

] 

[indicate 

month/yea

r] 

Contract name: [insert full name] 

Brief Description of the Works performed by the 

Bidder: [describe works performed briefly] 

Amount of contract: [insert amount in Rupees] 

Name of Employer: [indicate full name] 

Address: [indicate street/number/town or 

city/country] 

[insert 

“Contractor” or 

“Subcontractor” or 

“Contract 

Manager”] 

  Contract name: [insert full name] 

Brief Description of the Works performed by the 

Bidder: [describe works performed briefly] 

Amount of contract: [insert amount in Rupees] 

Name of Employer: [indicate full name] 

Address: [indicate street/number/town or 

city/country] 

[insert 

“Contractor” or 

“Subcontractor” or 

“Contract 

Manager”] 

  Contract name: [insert full name] 

Brief Description of the Works performed by the 

[insert 

“Contractor” or 
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Bidder: [describe works performed briefly] 

Amount of contract: [insert amount in Rupees 

Name of Employer: [indicate full name] 

Address: [indicate street/number/town or 

city/country] 

“Subcontractor” or 

“Contract 

Manager”] 

 

 

 

Appendix to Technical Part  

 

Form EXP - 4.2(a) 

Similar Construction Experience 

[The following table shall be filled in for contracts performed by the Bidder, each member 

of a Joint Venture, and specialist sub-contractors] 

 

Bidder's/Joint Venture Member's Legal Name: [insert full name] 

Date: [insert day, month, year] 

JV Party Name: [insert full name] 

NCB No. and title: [insert NCB number and title] 

Page [insert page number]of [insert total number]pages 

(A) Work performed as prime Contractor or Sub-Contractor or Management 

Contractor(in the same name and style) on construction works of a similar nature 

and volume over the last five years8. [Attach certificate from the Engineer-in-charge.] 

 
Project 

Name 

Name of 

Employer 

Description 

of work 

Contract 

No. 

Value 

of 

contract 

Date 

of 

Issue 

of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Completion 

Remarks 

explaining 

reasons 

for Delay, 

if any 

         

 

 

                                                   
8 Immediately preceding the financial year in which bids are received. 



  

 
  

Appendix to Technical Part  
 

Form EXP - 4.2(b)  

Construction Experience in Key Activities 

 

Bidder’s/ Joint Venture Member’s Legal Name: [insert full name]Date: [insert day, month, 

year] 

JV Party Name: [insert full name] 

Nominated Sub-contractor's Legal Name9 

NCB No. and title: [insert NCB number and title] 

Page [insert page number]of [insert total number]pages 

(B) Quantities of work executed as prime contractoror Sub-Contractor(in the same 

name and style)in the last five years:10 

 

Year Name of 

the 

Work 

Name of 

the 

Employer 

* 

Quantity of Work performed (cum) @ Remarks 

* 

(indicate 

contract 

agreement 

Ref for 

each year) 

   Cement 

Concrete 

Masonry Earth 

Work 

Piling  

20…20… 

20…20… 

20…20… 

20…20… 

20…20… 

 

       

 

 

 

@ the items or work for which date is requested should tally with that specified in 

Qualification Criteria 

 

* Attach certificates from Engineer in-charge 

                                                   
9 If applicable 
10 Immediately preceding the financial year in which bids are received. 
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Appendix to Technical Part 

Form for Current Contract Commitments/Works in Progress 

Bidders and each member to a JV should provide information on their current commitments 

on all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full 

completion certificate has yet to be issued. 

(A) Existing commitments and on-going works: 
 

____________________________________________________________________________________________ 

Description Place Contract No. Name Value of Stipulated Value of works*  Anticipated 

 of & & Date  and Contract period of remaining to be date of 

  Work State   Address (Rupees) completion completed completion 

      of Employer   (Rupees) 

  (1) (2)  (3) (4)  (5) (6)  (7)  (8) 

____________________________________________________________________________________________ 

 

 

 

 

 

 
 

 

__________________________________________________________________________________________ 

 

(B)  Works for which bids already submitted and likely to be awarded – expected additional 

commitment. 
 

____________________________________________________________________________________________ 

Description Place Name and     Estimated Stipulated Date when Remarks 
of  & Address of   value of works period of decision is  if any 

Work State Employer    (Rupees) completion expected   

     (1)   (2)     (3)           (4)        (5)     (6)  (7) 

 

 

 

 

 

 

 

 

 

 
* Attach certificate(s) from the Engineer(s)-in-Charge. 



  

 
  

 

Appendix to Technical Part 

 

Form of Bid Security - Bank Guarantee 
[Guarantor letterhead or SWIFT identifier code] 

 

 

Bid Guarantee No…………………….[insert guarantee reference number] 

Date………………………….[insert date of issue of the guarantee] 

 

WHEREAS, _______________________ [name of Bidder]11 (hereinafter called "the 

Bidder") has submitted his Bid dated _______________________ [date] or will submit his 

Bid for the construction of _____________________________________ [name of Contract] 

(hereinafter called "the Bid") under Invitations for Bids No……………………….[insert 

number] (hereinafter called “the IFB”) 

 

KNOW ALL PEOPLE by these presents that We ______________________________ 

[name of bank] of ____________________________ [name of country] having our 

registered office at ___________________________________ (hereinafter called "the 

Bank") are bound unto ______________________________[name of Employer] (hereinafter  

called "the Employer") in the sum of ___________________12 for which payment well and 

truly to be made to the said Employer the Bank binds itself, his successors and assigns by 

these presents. 

 

SEALED with the Common Seal of the said Bank this _________ day of __________ 

20____. 

 

THE CONDITIONS of this obligation are: 

 

 (1) If after Bid opening the Bidder (a) withdraws his bid during the period of 

Bid validity specified in the Letter of Bid; or (b) does not accept the 

correction of the Bid Price pursuant to ITB 36; 

or 

 (2) If the Bidder having been notified of the acceptance of his bid by the 

Employer during the period of Bid validity: 

  (a) fails or refuses to execute the Contract Agreement in accordance 

with the Instructions to Bidders, if required; or 

  (b) fails or refuses to furnish the Performance Security, and if 

required, the Environmental, Social, Health and Safety (ESHS) 

                                                   
11Insert name of the Bidder, which in the case of a joint venture shall be (a) the name of the joint venture that 

submits the bid if the JV has been constituted into a legally enforceable JV, or (b) the names of all future 

members of the JV as named in the letter of intent to execute the JV Agreement submitted by the bidder 

alongwith its bid. 
12The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees.  

This figure should be the same as shown in Clause 19.1 of the Instructions to Bidders. 
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Performance Security, in accordance with the Instruction to 

Bidders. 

 

we undertake to pay to the Employer upto the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the four conditions, specifying the occurred condition or 

conditions. 

 

This Guarantee will remain in force upto and including the date ____________________13 

days after the deadline for submission of Bids as such deadline is stated in the Instructions to 

Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank 

is hereby waived. Any demand in respect of this guarantee should reach the Bank not later 

than the above date. 

 

DATE _______________ SIGNATURE OF THE BANK 

________________________ 

       

WITNESS ____________ SEAL _______________________________________ 

 

_________________________________________________________________ 

[signature, name, and address] 

 

Note:  All italicized text (including footnotes)is for use in preparing this form and shall be 

deleted from the final product. 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                   
1345 days after the end of the validity period of the Bid. 



  

 
  

 

 

 

 

 

 

 

Letter of Bid – Financial Part 

 
The Bidder must prepare the Letter of Bid on stationery with its letterhead clearly showing 

the Bidder’s complete name and address. 

 

Note:  All italicized text is for use in preparing these forms and shall be deleted from the 

final products. 

 

 

 

Date: _____________  

Invitation for Bid No.: _______________ 

 

 

To: (Insert name of the Employer) 

 

 

We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of 

Quantities. This accompanies the Letter of Technical Part:  

In submitting our Bid, we make the following declarations: 

(a) Our bid shall be valid for a period of ________ [insert validity period as specified in 

ITB 18.1.] days from the date fixed for the bid submission deadline in accordance 

with the Bidding Documents, and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period; 

(b) The total price of our Bid, excluding any discounts offered in item (c) below is:  

-In case of only one lot, total price of the Bid [insert the total price of the bid in 

words and figures]; 
-In case of multiple lots, total price of each lot [insert the total price of each lot in 

words and figures]; 
-In case of multiple lots, total price of all lots (sum of all lots)[insert the total price of 

all lots in words and figures]; 
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(c) The discounts offered and the methodology for their application are:  

(i) The discounts offered are: [Specify in detail each discount offered.] 

(ii) The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply 

the discounts]; 

(d) We have paid, or will pay the following commissions, gratuities, or fees with respect 

to the bidding process or execution of the Contract:14[insert complete name of each 

Recipient, its full address, the reason for which each commission or gratuity was paid 

and the amount of each such commission or gratuity] 

 

Name of Recipient Address Reason Amount 

    

    

 

 

 Name of the Bidder* [insert complete name of person signing 

the Bid] 
 

Name of the person duly authorized to sign the Bid on behalf of 

the Bidder** [insert complete name of person duly authorized to 

sign the Bid] 
 

Title of the person signing the Bid [insert complete title of the 

person signing the Bid] 
 

Signature of the person named above  [insert signature of person 

whose name and capacity are shown above] 

 

 

Date signed [insert date of signing] day of [insert month], [insert 

year] 

 

*: In the case of the Bid submitted by joint venture specify the 

name of the Joint Venture as Bidder 

 

**: Person signing the Bid shall have the power of attorney given 

by the Bidder to be attached with the Bid Schedules. 

 

  

                                                   
14If none has been paid or is to be paid, indicate “none”. 
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Appendix to Financial Part 

 

Bill of Quantities 
 
 

Objectives 

The objectives of the Bill of Quantities are: 

(a) to provide sufficient information on the quantities of Works to be performed to 

enable bids to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for 

use in the periodic measurement and valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

contents of the Bill of Quantities should be as simple and brief as possible. 

Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including 

a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for 

possible price increases should be provided as a provisional sum in the Summary priced Bill 

of Quantities.  Additional provisional sums for ESHS outcomes may also be added, if 

required. The inclusion of such provisional sums often facilitates budgetary approval by 

avoiding the need to request periodic supplementary approvals as the future need arises.  

Where such provisional sums or contingency allowances are used, the ParticularConditions 

of Contract should state the manner in which they shall be used, and under whose authority 

(usually the Project Manager’s). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Employer to select such specialized contractors.  To 

provide an element of competition among the bidders in respect of any facilities, amenities, 

attendance, etc., to be provided by the successful Bidder as prime Contractor for the use and 

convenience of the specialist contractors, each related provisional sum should be followed by 

an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, 

facilities, attendance, etc. 

These notes for Preparing a Bill of Quantities are intended only as information for the 

Employer or the person drafting the Bidding Documents.  They should not be included in the 

final documents. 



  

 
  

Appendix to Financial Part 

 

Bill of Quantities: As Enclosed to the Tender Schedule  

 

 

 

Note: 

 

1. Item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed covered by the other rates and prices 

in the Bill of Quantities (refer:ITB Clause 14.2 and GCC Clause 41.3) 

 

2. Unit rates and prices shall be quoted by the bidder in Indian Rupees (refer: ITB 

Clause 14.1 and ITB Clause 15.1) 

 

3. Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by quantity, the unit rate quoted shall govern(refer: ITB 

Clause 36).[Note: delete this point if the e-procurement system automatically 

calculates the total from the unit rate and quantity] 

 

4. Where there is a discrepancy between the rate in figures and words, the rates in 

words will govern (refer: ITB Clause 36).[Note: delete this point if the e-procurement 

system automatically populates the amount in words from the amount in figures] 
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Section V - Eligible Countries 

 

 

Eligibility for the Provision of Goods, Works and Services in Bank-Financed 

Procurement 

 

 

  

1. In reference to ITB 4.7, and 5.1, for the information of the Bidders, at the present time 

firms, goods and services from the following countries are excluded from this bidding 

process: 

 

Under ITB 4.7 (a) and 5.1 : None 

Under ITB 4.7 (b) and 5.1 : None 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 
  

 

Section VI. Bank Policy - Corrupt and Fraudulent 

Practices 

(Section VI shall not be modified) 

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under 

IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 

2011: 

“Fraud and Corruption: 

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), 

bidders, suppliers, contractors and their agents (whether declared or not), sub-contractors, 
sub-consultants, service providers or suppliers, and any personnel thereof, observe the 

highest standard of ethics during the procurement and execution of Bank-financed 

contracts.15 In pursuance of this policy, the Bank:  

(a) defines, for the purposes of this provision, the terms set forth below as follows:  

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party;16; 

(ii)  “fraudulent practice” is any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation;17 

(iii) “collusive practice” is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the actions 

of another party;18 

(iv) “coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party;19 

                                                   
15In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper.  
16 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes World Bank staff and 

employees of other organizations taking or reviewing procurement decisions. 
17 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and 

“obligation” relate to the procurement process or contract execution; and the “act or omission” is intended 

to influence the procurement process or contract execution. 
18 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including 

public officials) attempting either themselves, or through another person or entity not participating in the 

procurement or selection process, to simulate competition or to establish bid prices at artificial, non-

competitive levels, or are privy to each other’s bid prices or other conditions. 
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(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the investigation 

or from pursuing the investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights provided for under paragraph 1.16(e) 

below. 

(b) will reject a proposal for award if it determines that the bidder recommended for 

award, or any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question; 

(c) will declare misprocurement and cancel the portion of the loan allocated to a 

contract if it determines at any time that representatives of the Borrower or of a 

recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices during the procurement or the 

implementation of the contract in question, without the Borrower having taken 

timely and appropriate action satisfactory to the Bank to address such practices 

when they occur, including by failing to inform the Bank in a timely manner at 

the time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing 

Bank’s sanctions procedures,20 including by publicly declaring such firm or 

individual ineligible, either indefinitely or for a stated period of time: (i) to be 

awarded a Bank-financed contract; and (ii) to be a nominated21; 

(e) will require that a clause be included in bidding documents and in contracts 

financed by a Bank loan, requiring bidders, suppliers and contractors, and their 

                                                                                                                                                              
19 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract 

execution. 
20 A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-

debarment as agreed with other International Financial Institutions, including Multilateral Development 
Banks, and through the application the World Bank Group corporate administrative procurement sanctions 

procedures for fraud and corruption; and (ii) as a result of temporary suspension or early temporary 

suspension in connection with an ongoing sanctions proceeding. See footnote 14 and paragraph 8 of 

Appendix 1 of these Guidelines. 
21 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are 

used depending on the particular bidding document) is one which has either been: (i) included by the bidder 

in its pre-qualification application or bid because it brings specific and critical experience and know-how 

that allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the 

Borrower. 



  

 
  

sub-contractors, agents, personnel, consultants, service providers, or suppliers, to 

permit the Bank to inspect all accounts, records, and other documents relating to 

the submission of bids and contract performance, and to have them audited by 

auditors appointed by the Bank.” 
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Specifications 

 

To be downloaded separately 
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Environmental, social, health and safety requirements 

ENVIRONMENTAL MANAGEMENT PLAN 

OBJECTIVES 

The main objective of an Environmental Management Plan (EMP) is to manage 

environmental impacts from the proposed project and to ensure sustainable development in 

the study area. In proposed project pollution control measures should be taken right at the 

designing, planning, technology selection, raw material sourcing and also in form of 

maximum reuse/recycling of materials within proposed intra units.  

In addition to above measures, Project Authority should also follow the-end-of-pipe 

treatment approach to minimize emission/discharge of pollutants in to the environment. Site-

specific EMP is formulated to mitigate adverse environmental impacts that are identified and 

quantified in the process of baseline and impact assessment. An EMP also ensures that the 

resources are utilized to maximum extent, waste generation is minimized, residuals treated 

adequately and by-products are recycled to the extent possible. 

ENVIRONMENTAL MANAGEMENT ACTION PLAN 

Environmental mitigation measures will be incorporated within the design process, including 

the avoidance of potential impacts.  Appropriate measures have also been identified for 

action in the construction and operational phases. Prevention or avoidance of impact is better 

than mitigation of impact. Hence, avoidance and reduction of adverse impacts approaches 

were adopted during the design stage through continued interaction between the design and 

environmental teams. This is reflected in the designs of the horizontal & vertical alignment, 

cross sections adopted, construction methods and construction materials. In-depth site 

investigations have been carried out so that sensitive environmental resources are effectively 

avoided, leading to the environmentally best-fit alignment option. Environmental 

Management Plan (EMP) deals with the implementation procedure of the guidelines and 

measures recommended to avoid, minimize and mitigate environmental impacts of the 

project. It also includes management measures suggested for enhancement of the 

environmental quality of the project area. The Environmental Management Action Plan 

(EMAP) is a plan of action for mitigation / management / avoidance of the negative impacts 

of the project and enhancement of the project area 

Table 1 Environmental Management Action Plan 

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

 Clearing, 

grubbing and 

stripping, 

cutting of 

earth, filling, 

demolition 

Mitigation Measures for Impacts on Land and Water 

 

 Top soil conservation 

should be undertaken as 

per STANDARD 

guidelines to prevent its 

loss. 

Contractor 



  

 
  

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

 

 Relocation of trees @ 

three times the number 

of trees cut should be 

planted 

Contractor 

 

 The plants should be 

provided with adequate 

protection from animals, 

regular watering and 

proper monitoring shall 

be carried out to ensure 

their survival and 

growth.  

Contractor 

 

 Avoid dumping of 

excavated soil and 

debris into canals, 

drainage channels and 

water bodies. Earth, 

stone or any other 

construction material 

shall be properly 

disposed off safely so 

that the flow of water in 

cross drainage channels 

is not blocked. 

Construction and 

Demolition Waste 

Management Rule 

(2016) should be 

complied wherever 

applicable.  

Contractor 

 

 As far as possible avoid 

earthworks construction 

activity during 

monsoon.  

Contractor 

 

 If any existing irrigation 

and drainage system 

ponds are damaged, 

they shall be suitably 

repaired.  

Contractor 

 Mitigation Measures for Impacts on Air and Noise 
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SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

 

 Water should be 

sprinkled to suppress 

dust during any dust 

generating activity. 

Contractor 

 

 Machinery and vehicles 

should be well-

maintained to keep their 

noise to a minimum. 

Contractor 

 

 High noise and dust 

generating operations 

will not be conducted 

during the peak times  

Contractor 

 Mitigation Measures for Socio-Economic Impact 

 

 At least 50% of 

unskilled labourers 

should be hired from the 

nearby villages  

Construction materials 

and other purchase to 

the labour  camps 

should be made from 

the local shops 

Contractor 

 

Operation of 

construction 

camp 

 

Mitigation Measures for Impact on Land and Water 

 

Impact on the 

productivity of 

the soil, 

spillage of 

fuel, lubricants 

and hazardous 

chemicals.  

Proper maintenance of 

vehicles and 

machineries should be 

carried out to minimize 

the spillage of oil. 

Maintenance should be 

carried out on 

impervious platforms 

with spill collection 

provisions. Oil and 

grease waste generated 

from garages in 

construction camps 

should be drained out 

through catch drains and 

oil interceptors. 

Contractor 



  

 
  

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

Vehicle maintenance 

and refueling should be 

confined to areas in 

construction camps 

designed to contain 

spilled lubricants and 

fuels. 

 

Sanitation facilities, 

storm water drainage, 

catch drains and oil 

interceptors should be 

maintained properly. 

Contractor 

 

Management plans 

(Construction camp, 

labour camp, Quary area 

and crusher unit) 

prepared for all project 

facilities and approved 

by the VMRDA should 

be strictly adhered to. 

Contractor 

 Mitigation Measures for Impact on Land and Water 

 

Surface water 

pollution due 

to runoff and 

waste water / 

sewage 

disposal from 

camps 

Sanitation facilities, 

storm water drainage, 

catch drains and oil 

interceptors should be 

maintained properly. 

Contractor 

 

Water Quality 

monitoring should be 

conducted as per 

Environmental 

Monitoring Plan so that 

appropriate remedial 

measures can be taken 

Contractor 

 

Management plans 

(Construction camp, 

labour camp, Quarry 

area and crusher unit) 

prepared for all project 

facilities and approved 

by the VMRDA should 

Contractor 
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SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

be strictly adhered to. 

 Mitigation Measures for Impacts on Air 

 

Increase in air 

pollution due 

to operation of 

machineries 

Emission levels of all 

vehicles, plants and 

machineries should be 

well within the 

prescribed limits. PUC 

certificates of all 

vehicles and 

machineries should be 

renewed at required 

intervals.  

Mixing equipment 

should be well sealed, 

and be equipped with a 

dust-removal device. 

Filtering mechanisms 

like air filter and water 

filter should be 

operational. 

Contractor 

 

Water sprinkling should 

be undertaken for dust 

suppression.  

Provide sufficient water 

storage facility for 2 

days use. 

Contractor 

 

LPG should be provided 

for cooking and use of 

fire wood for cooking or 

any other purpose 

should be strictly 

banned. 

Contractor 

 

Air quality monitoring 

should be conducted at 

hot mix plant, quarry 

site and crusher location 

as per Environmental 

Monitoring Plan so that 

appropriate measures 

are taken up towards 

Contractor 



  

 
  

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

abatement of pollution. 

Monitoring results 

should be compared 

with NAAQS  

 

Management plans 

(Construction camp, 

labour camp, Quarry 

area and crusher unit) 

prepared for all project 

facilities and approved 

by the VMRDA should 

be strictly adhered to. 

Contractor 

 Mitigation Measures for Impacts on Noise 

 

Increase in 

noise level due 

to operation of 

machineries in 

construction 

camp 

Diesel generator and 

Vehicles used for 

construction activities 

should be maintained 

well, so as to ensure that 

the noise and emission 

levels continues to be 

within the  standards set 

by Central Pollution 

Control Board .  

Contractor 

 

At construction camps 

within 150 m of human 

settlements, noisy 

construction activities 

should be stopped 

between 10:00 pm and 

6:00 am. 

 

Contractor 

 

Increase in 

noise level due 

quarrying, 

excavation in 

roack and 

crushing 

operations 

Controlled blasting 

techniques should be 

adopted in quarries. 

Conduct quarrying in a 

skillful, scientific and 

systematic manner. 

Follow a routine and 

preventive maintenance 

procedure for the DG 

set in consultation with 

Contractor  
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SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

the DG set 

manufacturer. The stack 

height of the DG set has 

to be adequate as per the 

guidelines of CECB or 

other competitive 

agency. 

 

Workers shall not be 

exposed to sound of 

more than 85 dB for 

more than eight hours a 

day and shall be 

provided with ear plugs. 

Noise level monitoring 

should be conducted at 

sensitive receptor 

locations as well as hot 

mix plant, quarry site 

and crusher location as 

per Environmental 

Monitoring Plan so that 

appropriate measures 

are taken up towards 

abatement of pollution.  

Monitoring results 

should be compared 

with NAAQS for Noise. 

Contractor 

 Mitigation Measures for Impacts on Biological Environment 

 

Loss of 

vegetation 

Saplings planted for 

green belt development 

should be properly 

taken care of and 

protected to ensure their 

survival and growth. 

 

 

 If the camp is located 

near the forest or private 

plantations, orient the 

laborer’s to refrain from 

any activities involving 

poaching, NTFP 

collection or spread of 

 



  

 
  

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

forest fire. 

 Mitigation Measures for Socio Economic Impacts 

 

Occupational 

Health and 

Safety impacts 

for workers 

Provision of safe 

drinking water and 

access to sanitation 

services should be 

continued at satisfactory 

service levels. 

Contractor 

 

Construction workers 

should use the personal 

protective equipment 

provided to them and it 

shall be replaced if 

necessary. Firefighting 

equipment like fire 

extinguishers provided 

in the camp should be 

maintained well.  

Contractor 

 

Fencing of the 

construction / labour 

camp to prevent 

trespassing of humans 

and animals into the 

camp should be 

maintained properly. 

Contractor 

 

Other provisions to 

ensure worker’s safety 

shall be followed as per 

guidelines.  

Contractor 

 

On occurrence of any 

accident or injury, the 

safety officer should 

submit an accident 

report to the VMRDA 

in the prescribed format. 

Contractor  

 

Traffic Management 

Plan shall be prepared to 

reduce the disruption of 

traffic. 

Contractor 
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SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

 

Compliance to the 

statutory regulations 

like Dock Workers 

(Safety, Health and 

Welfare) Rules, 1990 & 

Act 1986;  

The building and other 

construction workers 

(Regulation of 

Employment and 

condition of service) 

Act 1996 etc as and 

where applicable. 

Contractor 

 

Increase in 

communicative 

diseases. 

Toilets, sewage 

collection system and 

septic tanks provided in 

the labor  camps should 

be properly maintained. 

 

Contractor 

 

Increase in 

crime rate 

indulgence in 

hunting and 

collection of 

forest 

producers 

Information 

dissemination should be 

undertaken to generate 

awareness among the 

migrant laborer’s about 

the sensitivities of the 

region. 

Warning boards should 

be installed in Hindi and 

local language of the 

labourers  

Contractor 

 
Mitigation Measures for Impacts due to Solid Waste 

Generation 

 

Unscientific 

and unsafe 

disposal of 

debris and 

waste 

Waste petroleum and 

lubricants should be 

collected and sold out to 

the approved oil 

recycling agencies. 

Other solid wastes 

should be collected and 

taken at the approved 

disposal sites, according 

to State, Central laws 

Contractor 



  

 
  

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

and regulations and 

SPCB guidelines.  

Provision of separate 

waste bins for bi-

degradable, non-

degradable and 

domestic hazardous 

waste should be 

implemented 

 

 

 Periodical maintenance 

of waste handling space 

should be undertaken in 

construction camp and 

labour camp. 

All types of solid waste 

should be collected and 

disposed of frequently 

as per Comprehensive 

Waste Management 

Plan. 

Debris / solid waste 

should be disposed in 

debris disposal site 

approved by VMRDA.  

Guidelines of 

Construction and 

Demolition waste 

Management Rules 

2016 should be 

followed.  

 

Contractor 

 

Extraction of 

Surface / 

Ground water 

Mitigation measured for impacts on Water 

 

Over 

exploitation of 

Surface / 

Ground water 

Water should be drawn 

from only those sources 

that have got prior 

approval of local bodies 

and VMRDA.  

Over extraction of 

surface water should be 

avoided.  

Contractor 
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SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

 Mitigation measured socio – economic impacts 

 

Reduction in 

water available 

for agriculture 

and other 

domestic 

purposes 

Over extraction of 

surface water should be 

avoided. There should 

not be any conflict on 

water use with the 

villagers regarding the 

availability of water for 

their drinking or 

irrigating purpose. 

Contractor 

  
Mitigation Measures for Impacts on Land 

 

Transportation 

of materials 

 

Spillage of 

fuel, lubricants 

and hazardous 

chemicals 

Vehicles and machinery 

should be maintained 

and refilled in such a 

fashion that fuel spillage 

does not contaminate 

the soil and their 

emission levels are as 

per norms of state PCB. 

Fuel storage and 

refilling sites should be 

kept away from cross 

drainage structures and 

important water bodies. 

 

Contractor 

 

Damage to 

existing haul 

road due to 

over usages  

Black topping and 

maintenance should be 

undertaken regularly to 

reduce the damage due 

to over use and for easy 

plying of construction 

vehicles as well as 

regular local 

commuters. 

 

Contractor 

  
Mitigation Measures for Impacts on Water 

 

 Contamination 

of water due to 

washing of 

Washing of vehicles, 

construction equipment 

and machineries 

Contractor 



  

 
  

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

vehicles, 

construction 

equipment’s 

and 

machineries 

near/inside the water 

bodies should be 

prohibited to prevent 

water contamination. 

 

 To reduce the flooding 

and water logging, the 

cross-drainage 

structures should be 

provided where ever 

required and shall be 

regularly maintained to 

remove any blockages 

Contractor 

 

 Water Quality 

monitoring shall be 

conducted along the 

project stretch as per 

Environmental 

Monitoring Plan so that 

appropriate measures 

are taken up towards 

abatement of pollution. 

Monitoring should be 

compared with the 

surface and ground 

water standards. 

Contractor 

  
Mitigation Measures for Impacts on Air 

 

 

Increase in air 

pollution due 

to fugitive dust 

All vehicles should have 

PUC certificates. Dust 

covers/ tarpaulins 

should be provided to 

cover construction 

material loaded on 

trucks. 

Contractor 

 

 Idling of delivery trucks 

or other equipment shall 

not be permitted during 

periods of unloading or 

when they are not 

active. 

Contractor 
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SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

 

 Sprinkling of water 

should be carried out 

along the haul road at 

least twice a day on a 

regular basis during the 

entire construction 

period especially in the 

winter and summer 

seasons. 

Contractor 

 

 Air quality monitoring 

shall be conducted 

along project stretch as 

per Environmental 

Monitoring Plan so that 

appropriate measures 

are taken up towards 

abatement to pollution. 

Monitoring should be 

compared with NAAQs   

Contractor 

  
Mitigation Measures for Socio-Economic Impacts 

 

 Inconvenience 

to the local 

people, 

vehicles and 

pedestrians  

The work schedule 

should be informed to 

the public in advance 

through newspapers and 

public boards 

Contractor 

 

 Occupational 

health and 

safety of 

workers 

Workers shall be 

provided with Personal 

Protection Equipment 

such as helmet, 

protective shoes, high 

visibility jackets and ear 

plugs and mufflers.  

Contractor 

 

 Inconvenience 

to public due 

to disruption to 

traffic 

 

Traffic Management 

Plan should be 

implemented.  

 

Contractor 

 Compacting Mitigation Measures for Impacts on Land 



  

 
  

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

 

earth and 

laying of sub-

base course, 

base course, 

 

Contamination 

of land  

Vehicles, machinery 

and equipment used in 

construction should be 

maintained and refilled 

in such a fashion that 

fuel spillage does not 

contaminate the soil or 

water. 

Construction vehicles 

should operate within 

the Corridor of Impact 

avoiding damage to soil 

and vegetation. 

Contractor 

 

All construction 

operators, drivers and 

workshop personal 

should be trained well 

so that they can take 

immediate measures for 

the spill of contaminate. 

All spills and 

construction debris 

should be disposed off 

in the sites identified for 

the same as per 

guidelines and the site 

should be fully cleaned 

before handing over. 

Contractor 

 

Soil Quality monitoring 

should be conducted as 

per the Environmental 

Monitoring Plan so that 

appropriate measures 

can be taken up towards 

the abatement of 

pollution 

Contractor 

 Mitigation Measures for Impacts on Water 

 

Pollution of 

water bodies 

and 

deteriorating 

Fuel storage and 

refilling sites should be 

kept away from cross 

drainage structures and 

Contractor 
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SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

the water 

quality 

important water bodies. 

 

All construction 

operators, drivers and 

workshop personal 

should be trained well 

so that they can take 

immediate measures for 

the spill of contaminate. 

All spills and 

construction debris 

should be disposed off 

in the sites identified for 

the same as per 

guidelines and the site 

should be fully cleaned 

before handing over. 

Contractor 

 

Construction of 

foundation of bridges/ 

culverts during 

monsoon season should 

be avoided. 

Contractor 

 

Adopt necessary 

measures to prevent the 

wastewater produced 

during construction 

from entering directly 

into water bodies. 

Contractor 

 

Water Quality 

monitoring should be 

conducted as per the 

Environmental 

Monitoring Plan so that 

appropriate measures 

can be taken up towards 

the abatement of 

pollution 

 

Contractor 

 Mitigation Measures for Impacts on Air 

 Increase in air Road surface should be Contractor 



  

 
  

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

pollution cleaned with air 

compressor and vacuum 

cleaners prior to the 

construction works. 

Manual labour using 

brooms and blowing of 

air should be avoided.  

 

 

Sprinkling of water on 

site to aid compaction of 

the material and for dust 

suppression. 

Contractor 

 

Air Quality monitoring 

should be conducted as 

per the Environmental 

Monitoring Plan so that 

appropriate measures 

can be taken up towards 

the abatement of 

pollution 

Contractor 

 Mitigation Measures for Impacts on noise 

 

Increase in 

ambient noise 

level 

Construction contract 

shall clearly specify the 

use of equipment 

emitting noise of not 

greater than 80 dB (A) 

for the eight hour 

operation shift. 

Contractor 

 

For protection of 

construction workers 

from noise hazards, 

earplugs shall be 

provided to those 

working very close to 

the noise generating 

machinery. 

Contractor 

 

At construction sites 

within 150 m of human 

settlements, noisy 

construction shall be 

Contractor 
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SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

stopped between 10:00 

pm and 6:00 am 

 

Near sensitive receptors 

use temporary noise 

barriers and avoid work 

at night. Public will be 

informed about the 

regulations on noise of 

vehicles. Proper 

signboards should be 

erected near sensitive 

receptors. 

Contractor 

 

Noise level monitoring 

should be conducted as 

per the Environmental 

Monitoring Plan so that 

appropriate measures 

can be taken up towards 

the abatement of 

pollution 

Contractor 

 
Mitigation Measures for Impacts due to Solid Waste 

Generation 

 

Impact on the 

surrounding 

and 

inconvenience 

to the public 

due to 

improper 

handling of 

construction 

wastes 

Debris shall be collected 

in a scientific manner 

and to be disposed off in 

the sites identified for 

the same and as per the  

Construction and 

Demolition Waster 

Management Rule 

(2016) 

Contractor 

 

Debris 

disposal 

Mitigation Measures for Impacts on Land 

 

Soil erosion, 

Land 

contamination 

due to 

unscientific 

debris disposal. 

As far as possible, use 

the debris to interior 

unpaved road or the 

approach roads / haul 

roads to strengthen it. It 

can also be used for 

filling of low lying 

Contractor 



  

 
  

SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

grounds etc. Disposal of 

debris should comply 

with conditions given in 

Construction and 

Demolition Waste 

Management Rules 

(2016) 

 

 
Mitigation Measures for Impacts due to Solid Waste 

Generation 

 

Soil erosion, 

Land 

contamination 

due to 

unscientific 

debris disposal. 

Provide proper drainage 

facility so that the sites 

do not contaminate any 

water sources, rivers 

etc. 

Contractor 

  Mitigation Measures for Impacts at Operation Stage 

 

Safety of the 

Visitors 

Accident or 

unsafe 

behavior of 

public  

VMRDA to give clear 

instruction through Dos 

and Donts through 

instruction boards at 

every activity and main 

entrance 

Employment of security 

staff members and 

technological equipment 

(e.g. CCTV cameras 

etc) for monitoring of 

activities and mischiefs 

VMRDA 

 

Operation of 

Proposed 

STPs 

In absence of 

regular 

maintenance of 

STPs poor 

treatment 

quality of the 

treated water, 

impact on 

landscape 

irrigation 

O&M contract can be 

awarded to the agency 

expertise in maintaining 

STPs with imparting 

training to VMRDA 

staff for capacity 

building  

VMRDA 
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SR. 
NO. 

ACTIVITY 
POTENTIAL 

IMPACT 
MITIGATION 
MEASURES 

RESPONSIBLE FOR 
MITIGATION 

 

Traffic 

Congestion, 

Noise and Air 

Pollution 

Improper 

traffic 

management  

VMRDA to manage 

traffic during operation 

phase for proper access 

and egress of different 

vehicles during 

operation phase. 

Installation of Air 

Quality monitoring 

equipment 

VMRDA 

 

Solid Waste 

Management  

Improper 

disposal of 

Waste 

VMRDA to provide two 

separate bin system for 

bio degradable and non-

biodegradable wastes. 

Bio degradable waste to 

dipose at municipal 

composting site and 

non-biodegradable / 

recyclable waste to 

disposed through 

registered recycler  

VMRDA to provide 

clear sign boards for 

educating general public 

for segregation of waste 

at source 

Stricter rules for food 

court outlets for 

management of solid 

waste so as comply the 

Solid Waste 

Management Rules 

VMRDA 

 

Wastage of 

Resources like 

Water 

Electricity 

Improper use 

of resources 

VMRDA to put proper 

instruction sign boards 

for avoiding wastage of 

natural resources 

VMRDA to maintain all 

the utilities and storage 

structures to avoid any 

leakage or wastage 

VMRDA  

 

The Works’ policy goal, as a minimum, should be stated to integrate environmental 

protection, occupational and community health and safety, gender, equality, child protection, 



  

 
  

vulnerable people (including those with disabilities),sexual harassment, gender-based 

violence (GBV),sexual exploitation and abuse (SEA),  HIV/AIDS awareness and prevention 

and wide stakeholder engagement in the planning processes, programs, and activities of the 

parties involved in the execution of the Works. The Employer is advised to consult with the 

World Bank to agree the issues to be included which may also address: climate adaptation, 

land acquisition and resettlement, indigenous people, etc. The policy should set the frame for 

monitoring, continuously improving processes and activities and for reporting on the 

compliance with the policy.  

The policy shall include a statement that, for the purpose of the policy and/or code of 

conduct, the term “child” / “children” means any person(s) under the age of 18 years. 

The policy should, as far as possible, be brief but specific and explicit, and measurable, to 

enable reporting of compliance with the policy in accordance with the Particular Conditions 

of the Contract Sub-Clause 26.2 and Appendix B to the General Conditions of Contract.   

As a minimum, the policy is set out to the commitments to: 

1. apply good international industry practice to protect and conserve the natural 

environment and to minimize unavoidable impacts; 

2. provide and maintain a healthy and safe work environment and safe systems of 

work; 

3. protect the health and safety of local communities and users, with particular 

concern for those who are disabled, elderly, or otherwise vulnerable; 

4. ensure that terms of employment and working conditions of all workers engaged 

in the Works meet the requirements of the ILO labour conventions to which the 

host country is a signatory;  

5. be intolerant of, and enforce disciplinary measures for illegal activities. To be 

intolerant of, and enforce disciplinary measures for GBV, inhumane treatment, 

sexual activity with children, and sexual harassment;  

6. incorporate a gender perspective and provide an enabling environment where 

women and men have equal opportunity to participate in, and benefit from, 

planning and development of the Works; 

7. work co-operatively, including with end users of the Works, relevant 

authorities, contractors and local communities; 

8. engage with and listen to affected persons and organizations and be responsive 

to their concerns, with special regard for vulnerable, disabled, and elderly 

people; 

9. provide an environment that fosters the exchange of information, views, and 

ideas that is free of any fear of retaliation, and protects whistleblowers; 

10. minimise the risk of HIV transmission and to mitigate the effects of HIV/AIDS 

associated with the execution of the Works; 
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The policy should be signed by the senior manager of the Employer. This is to signal the 

intent that it will be applied rigorously. 

MINIMUM CONTENT OF ESHS REQUIREMENTS 

In preparing detailed specifications for ESHS requirements, the specialists should refer to 

and consider: 

 project reports e.g. ESIA/ESMP 

 consent/permit conditions 

 required standards including World Bank Group EHS Guidelines  

 relevant international conventions or treaties etc., national legal and/or regulatory 

requirements and standards (where these represent higher standards than the WBG 

EHS Guidelines) 

 relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides 

 relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning Urban 

Waste Water Treatment 

 grievance redress mechanism including types of grievances to be recorded and how 

to protect confidentiality e.g. of those reporting allegations of GBV/SEA 

 GBV/SEA prevention and management 

The detail specification for ESHS should, to the extent possible, describe the intended 

outcome rather than the method of working. 

 

The ESHS requirements should be prepared in manner that does not conflict with the 

relevant General Conditions of Contract and Particular Conditions of Contract, and in 

particular: 

General Conditions of Contract  

Sub-clause 3  Language and Law 

Sub-clause 7.1 Subcontracting 

Sub-clause 8.1 Other Contractors 

Sub-clause 9        Personnel and Equipment 

Sub-clause 12       Contractor’s Risks 

Sub-clause 15.1  Contractor to Construct the Works  

Sub-clause 18 Safety and Protection of the Environment 

Sub-clause 19.1  Discoveries 

Sub-clause 31       Early Warning 

Sub-clause 41.3    Payments  

MINIMUM REQUIREMENTS FOR THE BIDDER’S CODE OF CONDUCT 



  

 
  

A minimum requirement for the Code of Conduct should be taking into consideration the 

issues, impacts, and mitigation measures identified for example in : 

 project reports e.g. ESIA/ESMP 

 any particular GBV/SEA requirements 

 consent/permit conditions(regulatory authority conditions attached to any permits or 

approvals for the project) 

 required standards including World Bank Group EHS Guidelines  

 relevant international conventions, standards or treaties, etc., national legal and/or 

regulatory requirements and standards (where these represent higher standards than 

the WBG EHS Guidelines) 

 relevant standards e.g. Workers’ Accommodation: Process and Standards (IFC and 

EBRD) 

 relevant sector standards e.g. workers accommodation  

 grievance redress mechanisms. 

The types of issues identified could include. risks associated with: labor influx, spread of 

communicable diseases, sexual harassment, gender based violence, illicit behavior and 

crime, and maintaining a safe environment etc.] 

A satisfactory code of conduct will contain obligations on all Contractor’s personnel 

(including sub-contractors and day workers) that are suitable to address the following issues, 

as a minimum.  Additional obligations may be added to respond to particular concerns of the 

region, the location and the project sector or to specific project requirements. The code of 

conduct shall contain a statement that the term “child” / “children”means any person(s) under 

the age of 18 years. 

 

The issues to be addressed include: 

1. Compliance with applicable laws, rules, and regulations  

2. Compliance with applicable health and safety requirements to protect the local 

community (including vulnerable and disadvantaged groups), the Employer’s and 

Project Manager’s personnel, and the Contractor’s personnel, including sub-

contractors and day workers, (including wearing prescribed personal protective 

equipment, preventing avoidable accidents and a duty to report conditions or practices 

that pose a safety hazard or threaten the environment)   

3. The use of illegal substances 

4. Non-Discrimination in dealing with the local community (including vulnerable and 

disadvantaged groups), the Employer’s and Project Manager’s personnel, and the 

Contractor’s personnel, including sub-contractors and day workers (for example on 

the basis of family status, ethnicity, race, gender, religion, language, marital status, 

age, disability (physical and mental), sexual orientation, gender identity, political 

conviction or social, civic, or health status) 
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5. Interactions with the local community(ies), members of the local community (ies), 

and any affected person(s) (for example to convey an attitude of respect, including to 

their culture and traditions) 

6. Sexual harassment (for example to prohibit use of language or behavior, in particular 

towards women and/or children, that is inappropriate, harassing, abusive, sexually 

provocative, demeaning or culturally inappropriate) 

7. Violence including sexual and/or gender based violence (for example acts that inflict 

physical, mental or sexual harm or suffering, threats of such acts, coercion, and 

deprivation of liberty   

8. Exploitation including sexual exploitation and abuse (for example the prohibition of 

the exchange of money, employment, goods, or services for sex, including sexual 

favors or other forms of humiliating, degrading behavior, exploitative behavior or 

abuse of power) 

9. Protection of children (including prohibitions against sexual activity or abuse, or 

otherwise unacceptable behavior towards children, limiting interactions with children, 

and ensuring their safety in project areas)  

10. Sanitation requirements (for example, to ensure workers use specified sanitary 

facilities provided by their employer and not open areas) 

11. Avoidance of conflicts of interest (such that benefits, contracts, or employment, or 

any sort of preferential treatment or favors, are not provided to any person with whom 

there is a financial, family, or personal connection) 

12. Respecting reasonable work instructions (including regarding environmental and 

social norms) 

13. Protection and proper use of property (for example, to prohibit theft, carelessness or 

waste)   

14. Duty to report violations of this Code 

15. Non retaliation against workers who report violations of the Code, if that report is 

made in good faith.  

The Code of Conduct should be written in plain language and signed by each worker to 

indicate that they have:  

 received a copy of the code; 

 had the code explained to them; 

 acknowledged that adherence to this Code of Conduct is a condition of employment; 

and  

 understood that violations of the Code can result in serious consequences, upto and 

including dismissal, or referral to legal authorities.   

 

A copy of the code shall be displayed in a location easily accessible to the community 

and project affected people. It shall be provided in languages comprehensible to the local 

community, Contractor’s personnel (including sub-contractors and day workers), 

Employer’s and Project Manager’s personnel, and affected persons. 

 



  

 
  

 

 

Drawings 

To be downloaded separately 
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Supplementary Information 



  

 
  

 

PART 3 – Conditions of Contract and Contract Forms 

 

Section VIII.  General Conditions of Contract 

 

 

 

These General Conditions of Contract (GCC), read in conjunction with the Particular 

Conditions of Contract(PCC) and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. 

 

These General Conditions of Contract have been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a trend 

in the construction industry towards simpler, more straightforward language. 
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General Conditions of Contract 

A.  General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 

accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any 

defects. 

(b) Not used. 

(c) The Adjudicator is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the 

first instance, as provided for in GCC 23. 

(d) Bank means the financing institution named in the PCC. 

(e) Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC Clause 

42 hereunder. 

(g) The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in accordance 

with GCC Sub-Clause 53.1. 

(h) The Contract is the Contract between the Employer and 

the Contractor to execute, complete, and maintain the 

Works.  It consists of the documents listed in GCC Sub-

Clause 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding document 

submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount 

stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Not used. 

(n) A Defect is any part of the Works not completed in 

accordance with the Contract. 



  

 
  

(o) The Defects Liability Certificate is the certificate issued 

by Project Manager upon correction of defects by the 

Contractor. 

(p) The Defects Liability Period is the period named in the 

PCCpursuant to Sub-Clause 34.3 and calculated from the 

Completion Date. 

(q) Drawings means the drawings of the Works, as included 

in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Employer in 

accordance with the Contract, include calculations and 

other information provided or approved by the Project 

Manager for the execution of the Contract. 

(r) The Employer is the party who employs the Contractor to 

carry out the Works, as specified in the PCC. 

(s) Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-

written, printed or electronically made, and resulting in a 

permanent record; 

(u) The Initial Contract Price is the Contract Price listed in 

the Employer’s Letter of Acceptance. 

(v) The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works.  

The Intended Completion Date is specified in the PCC.  

The Intended Completion Date may be revised only by 

the Project Manager by issuing an extension of time or an 

acceleration order. 

(w) Materials are all supplies, including consumables, used 

by the Contractor for incorporation in the Works. 

(x) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(y) The Project Manager is the person named in the PCC 

(or any other competent person appointed by the 

Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible 

for supervising the execution of the Works and 

administering the Contract. 

(z) PCC means Particular Conditions of Contract  

(aa) The Site is the area defined as such in the PCC. 
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(bb) Site Investigation Reports are those that were included in 

the bidding documents and are factual and interpretative 

reports about the surface and subsurface conditions at the 

Site. 

(cc) Specification means the Specification of the Works 

included in the Contract and any modification or addition 

made or approved by the Project Manager. 

(dd) The Start Date is given in the PCC.  It is the latest date 

when the Contractor shall commence execution of the 

Works.  It does not necessarily coincide with any of the 

Site Possession Dates. 

(ee) A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the 

work in the Contract, which includes work on the Site. 

(ff) Temporary Works are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for construction or installation of the Works. 

(gg) A Variation is an instruction given by the Project 

Manager which varies the Works. 

(hh) The Works are what the Contract requires the Contractor 

to construct, install, and turn over to the Employer, as 

defined in the PCC. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include 

all genders. Words indicating the singular also include the plural 

and words indicating the plural also include the singular.  

Headings have no significance.  Words have their normal 

meaning under the language of the Contract unless specifically 

defined.  The Project Manager shall provide instructions 

clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in the 

GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid& Priced Bill of Quantities, 



  

 
  

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract including Appendices, 

(f) Specifications, 

(g) Drawings,  

(h) Joint Venture Agreement [where applicable], and 

(i) any other document listed in the PCC as forming part of 

the Contract. 

3. Language and 

Law 

3.1 The language of the Contract and the law governing the Contract 

are stated in the PCC. 

Salient features of major labour and other laws that are 

applicable to construction industry in India are given as 

Appendix 1 to these General Conditions of Contract. 

3.2 Throughout the execution of the Contract, the Contractor shall 

comply with the import of goods and services prohibitions in 

India when 

(a) as a matter of law or official regulations, India prohibits 

commercial relations with that country; or  

(b) by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the 

United Nations, India prohibits any import of goods from that 

country or any payments to any country, person, or entity in that 

country. 

4. Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 

However, if the Project Manager is required, under the rules and 

regulations and orders of the Employer, to obtain approval of 

some other authorities for specific actions, he will so obtain the 

approval.  Provided further that any requisite approval shall be 

deemed to have been given by the Employer for any such 

authority exercised by the Project Manager. 

5. Delegation 5.1 Unless otherwise specified in the PCC, the Project Manager 

may delegate any of his duties and responsibilities to other 

people, except to the Adjudicator, after notifying the Contractor, 

and may revoke any delegation after notifying the Contractor. 

6. Communica- 6.1 Communications between parties that are referred to in the 
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tions Conditions shall be effective only when in writing.  A notice 

shall be effective only when it is delivered.  All oral instructions 

shall be confirmed in writing in seven working days. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager up to a ceiling specified in PCC, but may not assign 

the Contract without the approval of the Employer in writing.  

Subcontracting shall not alter the Contractor’s obligations. 

7.2 The Project Manager should satisfy himself before 

recommending to the Employer whether: 

 a) the circumstances warrant such sub-contracting; and, 

b) the sub-Contractor so proposed for the Work possesses 

the experience, qualifications and equipment necessary 

for the job proposed to be entrusted to him in proportion 

to the quantum of Works to be sub-contracted. 

7.3 If payments are proposed to be made directly to that sub-

contractor, this should be subject to specific authorization by the 

prime contractor so that his arrangement does not alter the 

contractor’s liability or  obligations under the contract. 

7.4 The Contractor shall not be required to obtain any consent from 

the Employer for: 

 (a) the sub-contracting of any part of the Works for which 

  the Sub-Contractor is already named in the contract; 

 (b) the provision for labour, or labour component, and, 

 (c) the purchase of materials which are in accordance with 

the standards specified in the contract. 

(Note:  1. All bidders are expected to indicate clearly in the bid, if they proposed 

sub-contracting elements of the works amounting to more than 10 percent 

of the Bid Price.  For each such proposal the qualification and the 

experience of the identified sub-contractor in the relevant field should be 

furnished along with the bid to enable the Employer to satisfy himself about 
their qualifications before agreeing for such sub-contracting and include it 

in the contract.  In view of the above, normally no additional sub-
contracting should arise during execution of the contract. 

 2. However, [a] sub-contracting for certain specialized elements of the work is 

not unusual and acceptable for carrying out the works more effectively; but 

vertical splitting of the works for sub-contracting is not acceptable. [b] in 

any case, proposal for sub-contracting in addition to what was specified in 

bid and stated in contract agreement will not be acceptable if the value of 

such additional sub-contracting exceeds 25% of value of work which was to 



  

 
  

be executed by Contractor without sub-contracting. 

 3. Assignment of the contract may be acceptable only under exceptional 
circumstances such as insolvencies/liquidation or merger of companies etc.) 

 

8. Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other Contractors, as 

referred to in the PCC.  The Contractor shall also provide 

facilities and services for them as described in the Schedule.  The 

Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification. 



140 

 

9. Personnel and 

Equipment 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

9.1 The Contractor shall employ the key personnel and use the 

equipment identified in its Bid and referred to in the PCC, to 

carry out the Works or other personnel and equipment approved 

by the Project Manager.  The Project Manager shall approve any 

proposed replacement of key personnel and equipment only if 

their relevant qualifications or characteristics are substantially 

equal to or better than those proposed in the Bid. 

9.2 The Project Manager may require the Contractor to remove from 

the Site of Works, a member of the Contractor’s staff or his work 

force, who: 

 (a) persists in any misconduct or lack of care, 

 (b) carries out duties incompetently or negligently, 

 (c) fails to conform with any provisions of the Contract, or 

 (d) Persists in any conduct which is prejudicial to safety, 

  health, or the protection of the environment. 

9.3 If the Employer, Project Manager or Contractor determines, that 

any employee of the Contractor be determined to have engaged 

in corrupt, fraudulent, collusive, coercive, or obstructive practice 

during the execution of the Works, then that employee shall be 

removed in accordance with Clause 9.2 above 

9.4 In all the above cases, the contractor shall ensure that the person 

leaves the site within seven days and has no further connection 

with the work in the contract. The Contractor shall appoint a 

suitable replacement within 28 days or earlier as may be agreed 

to between the Project manager and the Contractor. 

9.5 The Contractor shall not employ any retired Gazetted officer who 

has either not completed two years after the date of retirement or 

has not obtained permission from the Government authorities for 

employment with the Contractor22. 

 

                                                   
22Based on Government Directives. 



  

 
  

 

 

 

 

 

 

Compliance with 

Labour 

Regulations 

9.6 The Contractor shall, unless otherwise provided in the Contract, 

make his own arrangements for the engagement of all staff and 

labour, local or other, and for their payment, housing, feeding 

and transport. The Contractor shall, if required by the Project 

Manager, deliver to the Project Manager a return in detail, in 

such form and at such intervals as the Project Manager may 

prescribe, showing the staff and the numbers of the several 

classes of labour from time to time employed by the Contractor 

on the Site and such other information as the Project Manager 

may require. 

9.7  During continuance of the Contract, the Contractor and his Sub-

Contractors shall abide at all times by all existing labour 

enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local 

authority and any other labour laws (including rules), 

regulations, bye laws that may be passed or notification that may 

be issued under any labour law prevailing on the Base Date 

either by the State or the Central Government or the local 

authority.  The Contractor shall keep the Employer indemnified 

in case any action is taken against the Employer by the 

competent authority on account of contraventions including 

amendments.  If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Project 

Manager/ Employer shall have the right to deduct any money due 

to the Contractor including his amount of performance security 

and if applicable, the Environmental, Social, Health and Safety 

(ESHS) Performance Security.  The Employer/ Project Manager 

shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

9.8 The employees of the Contractor and the Sub-Contractor in no 

case shall be treated as the employees of the Employer at any 

point of time. 

9.9 The Contractor shall duly comply with the provisions of the 

Apprentices Act 1961 (III of 1961) and the rules made there 

under, and comply,  failure or neglect to shall be subject to all 

liabilities and penalties provided in the said Act and Rules. 

10. Employer’s 

and 

Contractor’s 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 
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Risks  

11. Employer’s 

Risks 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, 

Plant, and Materials is an Employer’s risk except loss or damage 

due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) The activities of the Contractor on the Site after the 

Completion Date. 

12. Contractor’s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s risks 

are Contractor’s risks. 



  

 
  

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the 

end of the Defects Liability Period, in the amounts and 

deductibles stated in the PCC for the following events which 

are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials 

[which are incorporated in works]; 

(b) loss of or damage to Construction Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date.  All such insurance shall provide 

for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without 

the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 

policies. 

14. Site Data 

 

14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the PCC, supplemented by any information 

available to the Contractor. 

15. Contractor to 

Construct 

the Works 

including 

protection of 

environment, 

and 

assurance of 

public health 

15.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings and as per 

instructions of Project Manager. 

15.2.1 The Contractor shall take all reasonable steps to protect the 

environment on and off the Site and to avoid damage or 

nuisance to persons or to property of the public or others 

resulting from pollution, noise or other cause arising as a 

consequence of his methods of operation. 
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and safety 

 

15.2.2 During continuance of the contract, the contractor and his sub-

contractors shall abide at all times by all existing enactments 

on environmental protection and rules made thereunder, 

regulations, notifications and by-laws of the Sate or Central 

Government, or local authorities and other law, bye-law, 

regulations that may be passed or notification that may be 

issued in this respect in future by the State or Central 

Government or the local authority.  Salient features of the 

major laws are given in Appendix 1 to the General Conditions 

of Contract. 

16 The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the 

Intended Completion Date. 

17 Approval by 

the Project 

Manager 

17.1 The Contractor shall submit Specifications and Drawings 

showing the proposed Temporary Works to the Project 

Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary 

Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the 

design of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Project Manager before this use. 

18 Safety 18.1 The Contractor shall be responsible for the safety of all activities 

on the Site. 

19 Discoveries 19.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Employer.  The Contractor shall notify the Project Manager of 

such discoveries and carry out the Project Manager’s 

instructions for dealing with them. 

20 Possession of 

the Site 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date 

stated in the PCC, the Employer shall be deemed to have 

delayed the start of the relevant activities, and this shall be a 

Compensation Event. 



  

 
  

21 Access to the 

Site 

21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any 

place where work in connection with the Contract is being 

carried out or is intended to be carried out. 

22 Instructions, 

Inspections 

and Audits 

22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site 

is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts 

to cause its Subcontractors and sub-consultants to keep, accurate 

and systematic accounts and records in respect of the Works in 

such form and details as will clearly identify relevant time 

changes and costs.  

22.3 The Contractor shall permit and shall cause its Subcontractors 

and sub-consultants to permit, the Bank and/or persons 

appointed by the Bank to inspect the Site and/or the accounts 

and records relating to the performance of the Contract and the 

submission of the bid, and to have such accounts and records 

audited by auditors appointed by the Bank if requested by the 

Bank. The Contractor’s and its Subcontractors’ and sub-

consultants’ attention is drawn to Sub-Clause 25.1 which 

provides, inter alia, that acts intended to materially impede the 

exercise of the Bank’s inspection and audit rights provided for 

under Sub-Clause 22.2 constitute a prohibited practice subject 

to contract termination (as well as to a determination of 

ineligibility pursuant to the Bank’s prevailing sanctions 

procedures). 

23 Appointment 

of the 

Adjudicator 

23.1 The Adjudicator named in PCC shall be appointed jointly by 

the Employer and the Contractor, at the time of the 

Employer’s issuance of the Letter of Acceptance.  If, in the 

Letter of Acceptance, the Employer does not agree on the 

appointment of the Adjudicator, the Employer will request the 

Appointing Authority designated in the PCC, to appoint the 

Adjudicator within 14 days of receipt of such request.  

23.1.1 The Adjudicator should be in position before “notice to 

proceed with work” is issued to the Contractor and an 

agreement should be signed with the Adjudicator jointly by the 

Employer and the Contractor in the form attached – Appendix 

3. 

23.2 Should the Adjudicator resign or die, or should the Employer 

and the Contractor agree that the Adjudicator is not 

functioning in accordance with the provisions of the Contract; 

a new Adjudicator shall be jointly appointed by the Employer 
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and the Contractor.  In case of disagreement between the 

Employer and the Contractor, within 30 days, the Adjudicator 

shall be designated by the Appointing Authority designated in 

the PCC at the request of either party, within 14 days of 

receipt of such request. 

24 Procedure for 

Disputes 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

25. Corrupt And 

Fraudulent 

Practices 

 

 

 

 

 

 

 

 

24.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly 

taken, the decision shall be referred to the Adjudicator within 

14 days of the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 

days of receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid daily at therate specified in the 

PCC, together with reimbursable expenses of the types 

specified in the PCC, and the cost shall be divided equally 

between the Employer and the Contractor.  Whatever decision 

is reached by the Adjudicator, either party may refer that 

decision to an Arbitrator within 28 days of the Adjudicator’s 

written decision.  If neither party refers the dispute to 

arbitration within the above 28 days, the Adjudicator’sdecision 

shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and 

in the place specified in the PCC. 

The Arbitrator(s) shall give a decision in writing within 120 

days of start of the proceedings unless otherwise agreed to by 

the Parties.  The Arbitrators shall entertain only those issues 

which have been earlier referred to the Adjudicator and either 

party is dissatisfied with the decision given by the Adjudicator. 

25.1  The Bank requires compliance with its policy in regard to corrupt 

and fraudulent practices as set forth in Appendix A to the GCC. 

25.2 The Employer requires the Contractor to disclose any 

commissions or fees that may have been paid or are to be paid to 

agents or any other party with respect to the bidding process or 

execution of the Contract. The information shall be disclosed as 

and when such payments are made or agreed to, and compliance 

with the disclosure requirement shall be furnished, while 

submitting each monthly statement for payments; such 

disclosure must include at least the name and address of the 

agent or other party, the amount and currency, and the purpose 

of the commission, gratuity or fee. 



  

 
  

B.  Time Control 

26 2 

26. Program 

26.1 Within the time stated in the PCC, after the date of the Letter 

of Acceptance, the Contractor shall submit to the Project 

Manager for approval a revised Program showing the general 

methods, arrangements, order, and timing for all the activities 

in the Works along with monthly cash flow forecasts.  

26.2 An update of the Program shall be a program showing the 

actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for 

approval an updated Program at intervals no longer than the 

period stated in the PCC. If the Contractor does not submit an 

updated Program within this period, the Project Manager may 

withhold the amount stated in the PCC from the next payment 

certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Program has been 

submitted.  

26.4 The Project Manager’s approval of the Program shall not alter 

the Contractor’s obligations.  The Contractor may revise the 

Program and submit it to the Project Manager again at any 

time.  A revised Program shall show the effect of Variations 

and Compensation Events. 

27. Extension of 

the Intended 

Completion Date 

27.1 The Project Manager shall extend the Intended Completion 

Date including milestones if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion 

to be achieved by the Intended Completion Date as per agreed 

milestones without the Contractor taking steps to accelerate the 

remaining work, which would cause the Contractor to incur 

additional cost. 

27.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date/milestones within 21 

days of the Contractor asking the Project Manager for a 

decision upon the effect of a Compensation Event or Variation 

and submitting full supporting information.  If the Contractor 

has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall 

not be considered in assessing the new Intended Completion 

Date/milestones. 

28. Acceleration 28.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 
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priced proposals for achieving the necessary acceleration from 

the Contractor.  If the Employer accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

28.2 If the Contractor’s priced proposals for acceleration are 

accepted by the Employer, they are incorporated in the 

Contract Price and treated as a Variation. 

29. Delays 

Ordered by the 

Project Manager 

 

29.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

30. Management 

Meetings 

30.1 Either the Project Manager or the Contractor may require the 

other to attend a management meeting. (Which will be held at 

the place indicated in PCC. The periodicity to be fixed by 

Project Manager / Contractor jointly).  The business of a 

management meeting shall be to review the progress of 

construction with reference to the construction program given 

in accordance with GCC 26.1, the plans for remaining work 

and to deal with matters raised in accordance with the early 

warning procedure. 

30.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending 

the meeting and to the Employer.  The responsibility of the 

parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended 

the meeting. 

31. Early Warning 31.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances 

that may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works.  The 

Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or 

circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as 

reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting 

instruction of the Project Manager. 

 



  

 
  

C.  Quality Control 

32. Quality 

Assurance  

32.1 The Contractor shall institute Quality Assurance (QA) and 

Quality Control (QC) systems in accordance with Quality 

Assurance Plan to demonstrate compliance with the 

requirements of the Contract as approved by the Project 

Manager. 

32.2 Compliance with the QA/QC systems shall not relieve the 

Contractor of any of his duties obligations or responsibilities 

under the Contract. 

33. Tests 33.1 The Contractor shall provide all apparatus, assistance, 

documents and other information, electricity, equipment, fuel, 

consumables, instruments, labour, materials, and suitably 

qualified and experienced staff, as are necessary to carry out 

the specified tests efficiently. 

33.2 If the Project Manager instructs the Contractor to carry out a 

test not specified in the Specification to check whether any 

work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples.  If there is no 

Defect, the test shall be a Compensation Event. 

34.Identifying and 

Correction of 

Defects 

34.1. The Project Manager shall check the Contractor’s work and 

notify the Contractor of any defects that are found specifying a 

time by which it should be corrected.  Such checking shall not 

affect the Contractor’s responsibilities.  The Project Manager 

may instruct the Contractor to search for a Defect and to 

uncover and test any work that the Project Manager considers 

may have a Defect.   

34.2 The contractor shall permit the Employer’s Technical auditor 

to check the contractor’s work and notify the Project Manager 

and Contractor of any defects that are found.  Such a check 

shall not affect the Contractor’s or the Project Manager’s 

responsibility as defined in the Contract Agreement 

34.3 The Project Manager shall give notice to the Contractor of any 

Defects [specifying a time limit by which it should be 

corrected] before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the PCC. The Defects 

Liability Period shall be extended for as long as Defects remain 

to be corrected. 

34.4 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified 

by the Project Manager’s notice. 



150 

 

35. Uncorrected 

Defects 

35.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having the Defect corrected and the 

Contractor shall pay this amount. 

Note: 1.  Where in certain cases, the technical specifications provide 

for acceptance of works within specified tolerance limits at reduced 

rates, Project Manager will certify payments to Contractor 

accordingly. 

2.  Where the failure to correct a particular defect within the 

specified time is considered as a fundamental breach of contract a 

notice should be given to the contractor as stated in GCC 57.2(e). 

D.  Cost Control 

36. Contract Price 36.1 The Bill of Quantities shall contain priced items for the Works 

to be performed by the Contractor. The Bill of Quantities is 

used to calculate the Contract Price.  The Contractor will be 

paid for the quantity of the work accomplished at the rate in the 

Bill of Quantities for each item. 

. 

37. Changes in the 

Contract Price 

37.1 If the final quantity of the work done differs from the quantity 

in the Bill of Quantities for the particular item by more than 25 

percent, provided the change exceeds 1 percent of the Initial 

Contract Price, the Project Manager shall adjust the rate to 

allow for the change. 

 (a) If the quantity of work executed exceeds the quantity of 

  the item in BOQ beyond the higher specified limit the 

  Project Manager shall fix the rate to be applied for the 

  additional quantity of the work executed. 

  (b) If the quantity of work executed less than the quantity 

  of the item in BOQ lesser than the lower specified limit, 

  the Project Manager shall fix the rate to be applied for 

  whole of the quantity of the work so executed. 

37.2. The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by 

more than 15 percent, except with the prior approval of the 

Employer. 

37.3 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown of 

any rate in the Bill of Quantities. 



  

 
  

38. Variations 

 

38.1 All Variations shall be included in updated Programs,  

produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a 

quotation (with breakdown of unit rates) for carrying out the 

Variation when requested to do so by the Project Manager.  

The Project Manager shall assess the quotation, which shall be 

given within seven (7) days of the request or within any longer 

period stated by the Project Manager and before the Variation 

is ordered. 

38.3 If the work in the Variation corresponds to an item description 

in the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in Sub-

Clause 37.1 or the timing of its execution do not cause the cost 

per unit of quantity to change, the rate in the Bill of Quantities 

shall be used to calculate the value of the Variation.  If the cost 

per unit of quantity changes, or if the nature or timing of the 

work in the Variation does not correspond with items in the 

Bill of Quantities, the quotation by the Contractor shall be in 

the form of new rates for the relevant items of work. 

38.4 If the Contractor’s quotation is unreasonable, [or if contractor 

fails to provide the Project Manager with a quotation within a 

reasonable time specified by Project Manager in accordance 

with GCC38.2] the Project Manager may order the Variation 

and make a change to the Contract Price, which shall be based 

on the Project Manager’s own forecast of the effects of the 

Variation on the Contractor’s costs 

38.5 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

38.6 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning.  

 

39. Cash Flow 

Forecasts 

39.1 When the Program, is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast.  The cash 

flow forecast shall be in Indian Rupees.  

40. Payment 

Certificates 

40.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously along with details of 

measurement of the quantity of works executed in a tabular 
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form approved by the Project Manager. 

40.2 The Project Manager shall check the details given in the 

Contractor’s monthly statement and within 14 days certify the 

amounts to be paid to the Contractor after taking into account 

any credit or debit for the month in question in respect of 

materials for the works in the relevant amount and under 

conditions set forth in GCC Sub-Clause 49.4 [Secured 

Advance] 

40.3 The value of work executed shall be determined by the Project 

Manager after due check and measurement of the quantities 

claimed as executed by the contractor 

40.4 The value of work executed shall comprise of the value of the 

quantities of work in the Bill of Quantities that have been 

completed; 

40.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

41. Payments 41.1 Payments shall be adjusted for deductions for advance 

payments, retention, other recoveries in terms of contract & 

taxes to be deducted at source [TDS] as per applicable law.  

The Employer shall pay the Contractor the amounts certified 

by the Project Manager within 28 days of the date of each 

certificate.  If the Employer makes a late payment, the 

Contractor shall be paid interest on the late payment in the next 

payment.  Interest shall be calculated from the date by which 

the payment should have been made upto the date when the 

late payment is made at the rate stated in the PCC. 

41.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as 

set out in this clause.  Interest shall be calculated at the rate 

stated in GCC 41.1 above, from the date upon which the 

increased amount would have been certified in the absence of 

dispute. 

41.3 Items of the Works for which no rate or price has been entered 

in shall not be paid for by the Employer and shall be deemed 



  

 
  

covered by other rates and prices in the Contract. 

 

42. Compensation 

Events 

42.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC Sub-Clause 20.1. 

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon work, which is then found 

to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of the 

Letter of Acceptance from the information issued to bidders 

(including the Site Investigation Reports), from information 

available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

42.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended 
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Completion Date, the Contract Price shall be increased and/or 

the Intended Completion Date shall be extended.  The Project 

Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

42.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly.  If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract 

Price based on the Project Manager’s own forecast.  The 

Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

42.4 The Contractor shall not be entitled to compensation to the 

extent that the Employer’s interests are adversely affected by 

the Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

43. Tax 43.1  The rates quoted by the Contractor shall be deemed to be 

inclusive of the GST, Sales and other taxes that the Contractor 

will have to pay for the performance of this Contract.  The 

Employer will perform such duties in regard to the deduction 

of such taxes at source [TDS] as per applicable law. 

43.2  The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the deadline for 

the submission of bids for the Contract and the date of the last 

Completion certificate. The adjustment shall be the change in 

the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price. 

44.Currencies 44.1 All payments shall be made in Indian Rupees. 

45. Price 

Adjustment 

45.1 Contract price shall be adjusted for increase or decrease in rates 

and price of labour, materials, fuels and lubricants and other 

inputs to the works in accordance with the principles and 

procedures outlined below.  A table of adjustment data is 

included in the PCC which indicates the coefficients of 

various inputs and the sources of indices for various schedules 

of BOQ.  If the PCC does not include a table of adjustment 

data this sub clause shall not apply and there shall be no price 

adjustment. 

 (a) The price adjustment according to sub para (d) below, 

  shall apply for the work done from the start date given 



  

 
  

  in the PCC upto the end of the Intended Completion 

  Date.  If there is delay in completion beyond such date 

  for reasons attributable to the contractor, the Price  

  Adjustment for the work carried out during such period, 

  for reasons attributable to the Contractor, shall be  

  regulated by sub-para (g) below. 

 (b) The Contract Price shall be adjusted to take account of 

  any increase or decrease in cost after the base date,  

  which affect the Contractor in performance of  

  obligations under the Contract. 

 (c) The total value (R) of the work done during the  

  specified period[GCC 40.1]shall be as under: 

   R= SUM (RS1 + RS2 + RS3 + …….RSn),  

   Where, 

 ‘Rsn’ is the value of work done during the specified 

period to which the price adjustment shall be applied for 

the relevant schedule of Bill of Quantities (BOQ) 

specified in P.C.C during the specified period, and 

represented as under: 

   Rsn = (Vsn + Ssn) minus (amount of secured advance  

  recovered in the same period + value of works executed 

  under variations for which price adjustments will be 

  worked separately based on terms mutually agreed  

  between the Project Manager and the Contractor) 

   where, 

   Vsnis the total value of work done during the specified 

  period for the respective schedule of BOQ, and  

   Ssn is the secured advance paid during the specified  

  period for the respective schedule of BOQ, 

 (d) The adjustment to be applied to the amount otherwise 

  payable to the Contractor, as valued in accordance with 

  the appropriate schedule of BOQ and certified in  

  Payment Certificates, shall be determined from  

  formulae which shall be of the following general type: 

   Pn = a + b Ln/Lo +c En/Eo + d Mn/Mo+ ………. 

   where,  

“Pn” is the adjustment multiplier to be applied to the 
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value of the work done during the period “n”, this 

period being a month unless otherwise stated in the 

PCC. 

   “a” is a fixed coefficient, stated in the relevant table of 

   adjustment data, representing the non-adjustable portion 

   in contractual payments; 

 “b”, “c”, “d”,… are coefficients representing the 

estimated proportion of each  cost element related to the 

execution of the Works, as stated in the relevant table of 

adjustment data; such tabulated cost elements may 

beindicative of resources such as labour, equipment and 

 materials; 

 “Ln”[Labour], “En”[Equipment], “Mn”[Material], …. 

are the current cost indices or reference prices for period 

“n”, each of which is applicable to the relevant tabulated 

cost element [Labour, Equipment, Steel, Cement, 

Fuel/Lubricants, Bitumen, others] on the date, specified 

in the Table-2 of Adjustment Data, prior to the last day 

of the period (to which the particular Payment 

Certificate relates); and  

 “Lo”, “Eo”, “Mo”, ….are the base cost indices or 

reference prices, expressed in the relevant currency of 

payment, each of which is applicable to the relevant 

tabulated cost element on the Base Date. 

 (e) The cost indices or reference prices stated in the tables 

of adjustment data given in PCC shall be used.  The 

 base date shall be the deadline for the submission of 

bids. 

 (f) If the Contractor fails to complete the Works within the 

   Intended Completion date, adjustment of prices  

   thereafter shall be made using either: 

   (i) index or price applicable for each cost element 

    tabulated in the tables of adjustment data on the 

    specified date prior to the expiry of the Intended 

    Completion Date, or  

   (ii) the current index or price applicable for the  

    period in question whichever is more favourable

    to the Employer. 

(g) The weightings (coefficients) for each of the factors of 

cost stated in the table(s) of adjustment data shall only 



  

 
  

be varied by the Project Manager if they have been 

rendered unreasonable, unbalanced or inapplicable, as a 

result of Variations. 

(h) Unless otherwise stated in the P.C.C., the Price 

adjustment shall be done in each monthly Interim 

Payment Certificate [IPC].  The coefficients and indices 

are given in the Tables of Adjustment Data in Contract 

data. 

To the extent that full compensation for any rise or fall in costs to 

the contractor is not covered by the provisions of this or other 

clauses in the contract, the unit rates and prices included in the 

contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs 

 

46. Retention 46.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the PCC until Completion 

of the whole of the Works 

46.2 Upon the issue of a Certificate of Completion of the Works by 

the Project Manager, in accordance with GCC 53.1, half the 

total amount retained shall be repaid to the Contractor and half 

when the Defects Liability Period has passed and the Project 

Manager has certified that all Defects notified by the Project 

Manager to the Contractor before the end of this period have 

been corrected. On completion of the whole works the 

Contractor may substitute the balance retention money with an 

“on demand” Bank guarantee. 

47. Liquidated 

Damages 

47.1 The Contractor shall pay liquidated damages to the Employer 

at the rate per day stated in the PCC for each day that the 

Completion Date is later than the Intended Completion Date 

(for the whole of the works or the milestones as stated in the 

PCC).  The total amount of liquidated damages shall not 

exceed the amount defined in the PCC.  The Employer may 

deduct liquidated damages from payments due to the 

Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

47.1.1  Time is the essence of the contract and payment or deduction 

 of liquidated damages shall not relieve the contractor from his 

 obligation to complete the work as per agreed construction 

 program and milestones, or from any of the Contractor’s 

 other obligations and liabilities under the contract. 

47.2 If the Intended Completion Date including milestones is 
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extended after liquidated damages have been paid, the Project 

Manager shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate.  

The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, 

at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 48.1 Not used. 

49. Advance 

Payment 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Secured Advances 

49.1 The Employer shall make advance payment to the Contractor 

of the amounts stated in the PCC by the date stated in the 

PCC, against provision by the Contractor of an Unconditional 

Bank Guarantee in a form and by a bank acceptable to the 

Employer in amounts in Indian Rupees equal to the advance 

payment.  The Guarantee shall remain effective until the 

advance payment has been repaid, but the amount of the 

Guarantee shall be progressively (each instalment not less than 

Rs. 500,000) reduced by the amounts repaid by the Contractor.  

Interest shall not be charged on the advance payment. 

49.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses 

required specifically for execution of the Contract.  The 

Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other 

documents to the Project Manager. 

49.3 The advance payment shall be repaid by deducting 

proportionate amounts from payments otherwise due to the 

Contractor, following the schedule of completed percentages of 

the Works on a payment basis.  No account shall be taken of 

the advance payment or its repayment in assessing valuations 

of work done, Variations, price adjustments, Compensation 

Events, Liquidated Damages. 

49.4 The Project Manager shall make advance payment in respect of 

materials intended for but not yet incorporated in the Works in 

accordance with conditions stipulated in the PCC. 

50. Securities 50.1 The Performance Security shall be provided to the Employer 

no later than the date specified in the Letter of Acceptance and 

shall be issued in an amount specified in the PCC, by a 

Nationalized or Schedule bank in India.  The Bank Guarantee 

for Performance Security including additional security for 

unbalanced bids shall be valid until a date 28days from the date 

of issue of the Certificate of Completion. 



  

 
  

51. Dayworks 51.1 Not used. 

52. Cost of 

Repairs 

52.1 Loss or damage to the Works or Materials to be incorporated 

in the Works between the Start Date and the end of the 

Defects Correction periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises 

from the Contractor’s acts or omissions. 

E.  Finishing the Contract 

53. Completion 53.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project 

Manager shall do so upon deciding that the whole of the Works 

is completed. 

54. Taking Over 54.1 The Employer shall take over the Site and the Works within 

seven days of the Project Manager’s issuing a certificate of 

Completion. 

55. Final Account 55.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers 

payable under the Contract at the end of the Defects Liability 

Period. The Project Manager shall issue a Defects Liability 

Certificate and certify any final payment that is due to the 

Contractor within 56 days of receiving the Contractor’s account 

if it is correct and complete.  If it is not, the Project Manager 

shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account 

is still unsatisfactory after it has been resubmitted, the Project 

Manager shall decide on the amount payable to the Contractor 

and issue a payment certificate within 56 days of receiving the 

contractor’s revised account. 

56. Operating and 

Maintenance 

Manuals 

56.1 If “as built” Drawings [including a compact disk containing 

digitized drawings] and/or operating and maintenance manuals 

are required, the Contractor shall supply them by the dates 

stated in the PCC. 

56.2 If the Contractor does not supply the Drawings [including a 

compact disk containing digitized drawings] and/or manuals by 

the dates stated in the PCC pursuant to GCC Sub-Clause 56.1, 

or they do not receive the Project Manager’s approval, the 

Project Manager shall withhold the amount stated in the PCC 

from payments due to the Contractor. 

57. Termination 57.1 The Employer or the Contractor may terminate the Contract if 

the other party causes a fundamental breach of the Contract 
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after giving fourteen (14) days written notice. 

57.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has 

not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation other than for a reconstruction or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 84 days of the date of the 

Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of 

time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by 

the number of days for which the maximum amount of 

liquidated damages can be paid, as defined in the PCC; or 

(h) if the Contractor, in the judgment of the Employer, has 

engaged in corrupt or fraudulent practices in competing for 

or in executing the Contract, pursuant to GCC Clause 25.1, 

then the Employer may, after giving fourteen (14) days 

written notice to the Contractor, terminate the Contract and 

expel him from the Site. 

(i) The contractor has contravened Clauses 7 and 9 of GCC. 

(j) The contractor does not adhere to the agreed construction 

program, agreed ESHS-MSIP [Clause 26 of GCC] and also 

fails to take satisfactory remedial action as per agreements 

reached in the management meetings [Clause 30 of GCC] for 

a period of 60 days. 

(k) The contractor fails to carry out of the instructions of the 

Project Manager within a reasonable time determined by the 

Project Manager in accordance with GCC Clause 15.1 and 



  

 
  

22. 

(l) The contractor (in case of Joint Venture) has modified the 

composition of the joint venture and/or the responsibility of 

each member of the joint venture from what is stated in joint 

venture agreement without the prior approval of the 

Employer. 

57.3 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those 

listed under GCC Sub-Clause 57.2 above, the Project Manager 

shall decide whether the breach is fundamental or not. 

57.4 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

57.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site 

as soon as reasonably possible. 

58.Payment upon 

Termination 

58.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the work done and Materials ordered 

less advance payments received upto the date of the issue of the 

certificate less other recoveries due in terms of contract, less 

taxes to be deducted at source [TDS] as per applicable law, and 

less the percentage to apply to the value of the work not 

completed, as indicated in the PCC. Additional Liquidated 

Damages shall not apply.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable to the Employer. 

58.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, 

the Project Manager shall issue a certificate for the value of the 

work done, Materials ordered, the reasonable cost of removal of 

Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and 

securing the Works, and less advance payments received upto 

the date of the certificate less other recoveries due in terms of the 

contract and less taxes due to be deducted at source [TDS] as per 

applicable law. 

59.Property 59.1 All Materials on the Site, Plant, Equipment, Temporary Works, 

and Works shall be deemed to be the property of the Employer if 

the Contract is terminated because of the Contractor’s default. 
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60.Release from 

Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 

or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated.  The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a 

commitment was made. 

61.Suspension of 

Bank Loan or 

Credit 

61.1 In the event that the Bank suspends the Loan or Credit to the 

Employer, from which part of the payments to the Contractor 

are being made: 

(a) The Employer is obligated to notify the Contractor of such 

suspension within 7 days of having received the Bank’s 

suspension notice. 

(b) If the Contractor has not received sums due it within the 28 days 

for payment provided for in Sub-Clause 40.1, the Contractor 

may immediately issue a 14-day termination notice. 

 

 

 

 

 



  

 
  

 

 

APPENDIX A TO GENERAL CONDITIONS 

Bank’s Policy- Corrupt and Fraudulent Practices 
 

(Text in this Appendix shall not be modified) 

 

 

Guidelines for Procurement of Goods, Works, and Non-Consulting Services under 

IBRD Loans and IDA Credits & Grants by World Bank Borrowers, dated January 

2011Revised July 2014: 

“Fraud and Corruption: 

1.16 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), 
bidders, suppliers, contractors and their agents (whether declared or not), sub-contractors, 

sub-consultants, service providers or suppliers, and any personnel thereof, observe the 

highest standard of ethics during the procurement and execution of Bank-financed 

contracts.23 In pursuance of this policy, the Bank:  

(a) defines, for the purposes of this provision, the terms set forth below as follows:  

(i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party;24; 

(ii)  “fraudulent practice” is any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation;25 

(iii) “collusive practice” is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the actions 

of another party;26 

(iv) “coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party;27 

                                                   
23In this context, any action to influence the procurement process or contract execution for undue advantage is 

improper.  
24 For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” includes World Bank staff and 

employees of other organizations taking or reviewing procurement decisions. 
25 For the purpose of this sub-paragraph, “party” refers to a public official; the terms “benefit” and 

“obligation” relate to the procurement process or contract execution; and the “act or omission” is intended 

to influence the procurement process or contract execution. 
26 For the purpose of this sub-paragraph, “parties” refers to participants in the procurement process (including 

public officials) attempting either themselves, or through another person or entity not participating in the 

procurement or selection process, to simulate competition or to establish bid prices at artificial, non-

competitive levels, or are privy to each other’s bid prices or other conditions. 
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(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the investigation 

or from pursuing the investigation, or 

(bb) acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights provided for under paragraph 1.16(e) 

below. 

(b) will reject a proposal for award if it determines that the bidder recommended for 

award, or any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question; 

(c) will declare misprocurement and cancel the portion of the loan allocated to a 

contract if it determines at any time that representatives of the Borrower or of a 

recipient of any part of the proceeds of the loan engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices during the procurement or the 

implementation of the contract in question, without the Borrower having taken 

timely and appropriate action satisfactory to the Bank to address such practices 

when they occur, including by failing to inform the Bank in a timely manner at 

the time they knew of the practices; 

(d) will sanction a firm or individual, at any time, in accordance with the prevailing 

Bank’s sanctions procedures,28 including by publicly declaring such firm or 

individual ineligible, either indefinitely or for a stated period of time: (i) to be 

awarded a Bank-financed contract; and (ii) to be a nominated29; 

(e) will require that a clause be included in bidding documents and in contracts 

financed by a Bank loan, requiring bidders, suppliers and contractors, and their 

                                                                                                                                                              
27 For the purpose of this sub-paragraph, “party” refers to a participant in the procurement process or contract 

execution. 
28 A firm or individual may be declared ineligible to be awarded a Bank financed contract upon: (i) 

completion of the Bank’s sanctions proceedings as per its sanctions procedures, including, inter alia, cross-

debarment as agreed with other International Financial Institutions, including Multilateral Development 
Banks, and through the application the World Bank Group corporate administrative procurement sanctions 

procedures for fraud and corruption; and (ii) as a result of temporary suspension or early temporary 

suspension in connection with an ongoing sanctions proceeding. See footnote 14 and paragraph 8 of 

Appendix 1 of these Guidelines. 
29 A nominated sub-contractor, consultant, manufacturer or supplier, or service provider (different names are 

used depending on the particular bidding document) is one which has either been: (i) included by the bidder 

in its pre-qualification application or bid because it brings specific and critical experience and know-how 

that allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the 

Borrower. 



  

 
  

sub-contractors, agents, personnel, consultants, service providers, or suppliers, to 

permit the Bank to inspect all accounts, records, and other documents relating to 

the submission of bids and contract performance, and to have them audited by 

auditors appointed by the Bank.” 
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APPENDIX B 

 

Environmental, Social, Health and Safety (ESHS)  

Metrics for Progress Reports 

Metrics for regular reporting: 

a. environmental incidents or non-compliances with contract requirements, including 

contamination, pollution or damage to ground or water supplies; 

b. health and safety incidents, accidents, injuries and all fatalities that require 

treatment;  

c. interactions with regulators:  identify agency, dates, subjects, outcomes (report the 

negative if none); 

d. status of all permits and agreements:  

i. work permits: number required, number received, actions taken for those not 

received; 

ii. status of permits and consents:  

- list areas/facilities with permits required (quarries, asphalt & batch plants), 

dates of application, dates issued (actions to follow up if not issued), dates 

submitted to resident engineer (or equivalent), status of area (waiting for 

permits, working, abandoned without reclamation, decommissioning plan 

being implemented, etc.); 

- list areas with landowner agreements required (borrow and spoil areas, camp 

sites), dates of agreements, dates submitted to resident engineer (or 

equivalent); 

- identify major activities undertaken in each area in the reporting period  and 

highlights of environmental and social protection (land clearing, boundary 

marking, topsoil salvage, traffic management, decommissioning planning, 

decommissioning implementation); 

- for quarries: status of relocation and compensation (completed, or details of 

activities and current status in the reporting period). 

e. health and safety supervision:  

i. safety officer: number days worked, number of full inspections & partial 

inspections, reports to construction/project management; 

ii. number of workers, work hours, metric of PPE use (percentage of workers with 

full personal protection equipment (PPE), partial, etc.), worker violations 



  

 
  

observed (by type of violation, PPE or otherwise), warnings given, repeat 

warnings given, follow-up actions taken (if any); 

f. worker accommodations: 

i. number of expats housed in accommodations, number of locals;  

ii. date of last inspection, and highlights of inspection including status of 

accommodations’ compliance with national and local law and good practice, 

including sanitation, space, etc.; 

iii. actions taken to recommend/require improved conditions, or to improve 

conditions. 

g. HIV/AIDS: provider of health services, information and/or training, location of 

clinic, number of non-safety disease or illness treatments and diagnoses (no names to 

be provided); 

h. gender (for expats and locals separately): number of female workers, percentage of 

workforce, gender issues raised and dealt with (cross-reference grievances or other 

sections as needed); 

i. training: 

i. number of new workers, number receiving induction training, dates of 

induction training; 

ii. number and dates of toolbox talks, number of workers receiving Occupational 

Health and Safety (OHS), environmental and social training; 

iii. number and dates of HIV/AIDS sensitization and/or training, no. workers 

receiving training (this reporting period and in the past); same questions for 

gender sensitization, flag person training. 

iv. number and date of GBV /SEA sensitization and/or training, number of workers 

receiving training on code of conduct (in the reporting period and in the past), 

etc. 

j. environmental and social supervision: 

i. environmentalist: days worked, areas inspected and numbers of inspections of 

each (road section, work camp, accommodations, quarries, borrow areas, spoil 

areas, swamps, forest crossings, etc.), highlights of activities/findings (including 

violations of environmental and/or social best practices, actions taken), reports to 

environmental and/or social specialist/construction/site management; 

ii. sociologist: days worked, number of partial and full site inspections (by area: 

road section, work camp, accommodations, quarries, borrow areas, spoil areas, 

clinic, HIV/AIDS center, community centers, etc.), highlights of activities 

(including violations of environmental and/or social requirements observed, 
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actions taken), reports to environmental and/or social 

specialist/construction/site management; and 

iii. community liaison person(s): days worked (hours community center open), 

number of people met, highlights of activities (issues raised, etc.), reports to 

environmental and/or social specialist /construction/site management. 

k. Grievances: list new grievances (e.g. allegations of GBV / SEA) received in the 

reporting period and unresolved past grievances by date received, complainant, how 

received, to whom referred to for action, resolution and date (if completed), data 

resolution reported to complainant, any required follow-up(Cross-reference other 

sections as needed): 

i. Worker grievances; 

ii. Community grievances 

l. Traffic and vehicles/equipment: 

i. traffic accidents involving project vehicles & equipment: provide date, location, 

damage, cause, follow-up; 

ii. accidents involving non-project vehicles or property (also reported under 

immediate metrics): provide date, location, damage, cause, follow-up;  

iii. overall condition of vehicles/equipment (subjective judgment by 

environmentalist); non-routine repairs and maintenance needed to improve 

safety and/or environmental performance (to control smoke, etc.). 

m. Environmental mitigations and issues (what has been done): 

iv. dust: number of working bowsers, number of watering/day, number of 

complaints, warnings given by environmentalist, actions taken to resolve; 

highlights of quarry dust control (covers, sprays, operational status); % of 

rock/spoil lorries with covers, actions taken for uncovered vehicles;  

v. erosion control: controls implemented by location, status of water crossings, 

environmentalist inspections and results, actions taken to resolve issues, 

emergency repairs needed to control erosion/sedimentation; 

vi. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major 

activities undertaken in the reporting period at each, and highlights of 

environmental and social protection: land clearing, boundary marking, topsoil 

salvage, traffic management, decommissioning planning, decommissioning 

implementation; 

vii. blasting: number of blasts (and locations), status of implementation of blasting 

plan (including notices, evacuations, etc.), incidents of off-site damage or 

complaints (cross-reference other sections as needed); 



  

 
  

viii. spill cleanups, if any:  material spilled, location, amount, actions taken, material 

disposal (report all spills that result in water or soil contamination; 

ix. waste management: types and quantities generated and managed, including 

amount taken offsite (and by whom) or reused/recycled/disposed on-site; 

x. details of tree plantings and other mitigations required undertaken in the 

reporting period; 

xi. details of water and swamp protection mitigations required undertaken in the 

reporting period. 

n. compliance: 

i. compliance status for conditions of all relevant consents/permits, for the Work, 

including quarries, etc.): statement of compliance or listing of issues and actions 

taken (or to be taken) to reach compliance; 

ii. compliance status of C-ESMP/ESIP requirements: statement of compliance or 

listing of issues and actions taken (or to be taken) to reach compliance 

iii. compliance status of GBV/SEA prevention and response action plan: statement 

of compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

iv. compliance status of Health and Safety Management Plan re: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

v. other unresolved issues from previous reporting periods related to 

environmental and social: continued violations, continued failure of equipment, 

continued lack of vehicle covers, spills not dealt with, continued compensation 

or blasting issues, etc.  Cross-reference other sections as needed. 
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Section IX.  Particular Conditions of Contract 
 

 

 

A. General 

GCC 1.1 (d) The financing institution is: IDA 

GCC 1.1 (r) The Employer is Metropolitan Commissioner, Visakhapatnam Metropolitan 

Region Development Authority, Visakhapatnam, AP 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 12 

months 

Mile 

stone 

Description Period of completion 

from the start date 

1 Value of work to be completed 25% of 

Contract amount 

4 Months 

2 Value of work to be completed 60% of 

Contract amount 

8 Months 

3 Completion of contract in all respects 12 Months 

 

GCC 1.1 (y) The Project Manager is Chief Engineer, VMRDA, Visakhapatnam 

GCC 1.1 (aa) The Site is located at Kailasgiri Hilltop, Vishakhapatnam 

GCC 1.1 (dd) The Start Date shall be one week after the date of issue of notice to proceed 

with works to the contractor.  

GCC 1.1 (hh) The Works consist of Restoration and Redevelopment of 380 acres 

Kailasagiri Hilltop park at Visakhapatnam. 

Identification number of Contract is: IFB No.:   01/ AP / VMRDA / APDRP / 

Visakhapatnam / 2019-20 
 

GCC 1.1 (ii) The following is added as GCC 1.1. (ii)  

 

“ESHS” means environmental, social (including sexual exploitation and 

abuse (SEA) and gender-based violence (GBV)), health and safety. 

GCC 2.2 Sectional Completions are: NA 

GCC 2.3(i) The following documents also form part of the Contract:  



  

 
  

S.No. Document Description of the document 

1. Construction 

Methodology 

Construction methodology given in bid amended 

as per comments of Employer given in letter of 

acceptance. 

2. Quality 

control 

Quality control procedures and assurance plans 

given in the bid and amended as per comments of 

Employer given in letter of acceptance. 

3. Environment

al, Social, 

Health and 

Safety 

(i) ESHS Management Strategies and 

Implementation Plans; and (ii) Code of Conduct 

(ESHS) 

4. Key 

Personnel 

Schedule of Key Personnel 

5. Equipment Schedule of Key and Critical equipment to be deployed 
on the work as per agreed program of construction. 

 

GCC 3.1  The language of the contract is English. 

The law that applies to the Contract is the laws of Union of India. 

GCC 5.1 The Project Manager may delegate any of his duties and responsibilities to other 

people except to the Adjudicator after notifying the Contractor and may cancel any 
delegation after notifying the Contractor. 

GCC 7.1 The ceiling for sub-contractor is 25%  

GCC 8.1 Schedule of other contractors: NA 

GCC 9.1 Key Personnel and equipment:  

GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 

of the Particular Conditions of Contract. The Contractor shall employ 

the Key Personnel and use the equipment identified in its Bid, to carry 

out the Works or other personnel and equipment approved by the 

Project Manager. The Project Manager shall approve any proposed 

replacement of Key Personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or better 

than those proposed in the Bid. 

GCC 9.2 The following is inserted as GCC 9.2 (e): 

“Breaches the Code of Conduct (ESHS) (e.g. spreading communicable 

diseases, sexual harassment, gender-based violence, (GBV), sexual 
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exploitation or abuse, illicit activity or crime).” 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

S.No. Description Minimum 

cover for 

Insurance 

Maximum deductible 

for Insurance 

(i) Works and Plant and 

Materials which are 

incorporated in works 

Initial Contract 

Value 

5% of contract value 

(ii) Loss or damage to 

Construction 

Equipment 

Total book 

value of the 

equipment 

brought to the 

site by the 

contractor 

5% of book value 

(iii) Other Property Rs 50,00,000/- 5% of property value 

(iv) Personal injury or 

death insurance: 

a) for other 

people; 

As per 

workmen’s 

Compensation 

Act 1923 and 

other Acts in 

force 

As per workmen’s 

Compensation Act 

1923 and other Acts in 

force 

 b) for 

Contractor’s 

Employees 

In accordance with the statutory 

requirements applicable in India 

 

GCC 14.1 Site Data are:  

The Kailasagiri Hill is around 20 km from Vishakhapatnam Airport and 15 

km from Vishakhapatnam Railway station. It is located on the eastern coast 

of India in Visakhapatnam District in the State of Andhra Pradesh. The 

extent of project site which is around 380 acres (129 ha). The site is 

accessed through Kailasagiri Ghat road from Police quarters road on the 

northern part of the hill, which further connects the beach road on the 

eastern side of the hill. 

GCC 15.2 Delete GCC sub-clauses 15.2.1 and GCC 15.2.2. 

GCC 16.1 

(add new 

16.2) 

ESHS Management Strategies and Implementation Plans 

The following is inserted as a new sub-clause 16.2: 

“16.2 The Contractor shall not carry out any Works, including mobilization 

and/or pre-construction activities (e.g. limited clearance for haul roads, site 

accesses and work site establishment, geotechnical investigations or 



  

 
  

investigations to select ancillary features such as quarries and borrow pits), 

unless the Project Manager is satisfied that appropriate measures are in place 

to address environmental, social, health and safety risks and impacts. At a 

minimum, the Contractor shall apply the Management Strategies and 

Implementation Plans and Code of Conduct, submitted as part of the Bid and 

agreed as part of the Contract. The Contractor shall submit, on a continuing 

basis, for the Project Manager’s prior approval, such supplementary 

Management Strategies and Implementation Plans as are necessary to 

manage the ESHS risks and impacts of ongoing works. These Management 

Strategies and Implementation Plans collectively comprise the Contractor’s 

Environmental and Social Management Plan (C-ESMP). The C-ESMP shall 

be approved prior to the commencement of construction activities (e.g. 

excavation, earth works, bridge and structure works, stream and road 

diversions, quarrying or extraction of materials, concrete batching and 

asphalt manufacture). The approved C-ESMP shall be reviewed, periodically 

(but not less than every six (6) months), and updated in a timely manner, as 

required, by the Contractor to ensure that it contains measures appropriate to 

the Works activities to be undertaken. The updated C-ESMP shall be subject 

to prior approval by the Project Manager.” 

GCC 20.1 The Site Possession Date(s) shall be: one calendar week from the date of 

issue of notice to proceed with the work. 

GCC 23.1 & 

GCC 23.2 

Name of the agreed Adjudicator: Mr. D. Sree Rama Murthy 

Appointing Authority for the Adjudicator: Chairman, The Institution of 

Engineers (India), Vijayawada 

GCC 24.3 Daily rate and types of reimbursable expenses to be paid to the Adjudicator:  

1. Fee per hearing INR10, 000 per day+ reimbursable expenses. The reimbursable 
expenses would include the actual travelling expenses, lodging and cost of food 

subject to maximum of following limits: 
 
II.  Boarding and Lodging – INR 4,500 Per Day 
 
III. Travel Expenses – INR 10 Per Km 

GCC 24.4 The procedure for adhoc arbitration will be as follows: 

(a) In case of Dispute or difference arising between the Employer 

and a Contractor relating to any matter arising out of or 

connected with this agreement, such disputes or difference shall 

be settled in accordance with the Arbitration and Conciliation 

Act, 1996.  The arbitral tribunal shall consist of 3 Arbitrators 

one each to be appointed by the Employer and the Contractor.  

The third Arbitrator shall be chosen by the two Arbitrators so 

appointed by the Parties and shall act as Presiding Arbitrator.  In 

case of failure of the two Arbitrators appointed by the parties to 
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reach upon a consensus within a period of 30 days from the 

appointment of the Arbitrator appointed subsequently, the 

Presiding Arbitrator shall be appointed by the* Indian Council 

of Arbitration. 

(b) If one of the parties fails to appoint its Arbitrator in pursuance of 

sub-clause (a) above within 30 days after receipt of the notice of 

the appointment of its Arbitrator by the other party, then the 

*Indian Council of Arbitration both in cases of Foreign 

Contractor as well as Indian Contractor, shall appoint the 

Arbitrator.  A certified copy of the order of the Indian Council 

of Arbitration, making such an appointment shall be furnished to 

each of the parties. 

(c) Arbitration may be commenced prior to or after completion of 

the Works, provided that the obligations of the Employer, the 

Project Manager, the Contractor and the Adjudicator shall not be 

altered by reason of the arbitration being conducted during the 

progress of the Works. 

(d) Arbitration proceedings shall be held at Visakhapatnam, India, 

and the language of the arbitration proceedings and that of all 

documents and communications between the parties shall be 

English. 

(e) The decision of the majority of Arbitrators shall be final and 

binding upon both parties.  The cost and expenses of Arbitration 

proceedings will be paid as determined by the arbitral tribunal.  

However, the expenses incurred by each party in connection 

with the preparation, presentation, etc. of its proceedings as also 

the fees and expenses paid to the Arbitrator appointed by such 

party or on its behalf shall be borne by each party itself. 

(f) Where the value of the contract is Rs.50 million and below, the 

disputes or differences arising shall be referred to the Sole 

Arbitrator.  The Sole Arbitrator should be appointed by 

agreement between the parties; failing such agreement, by the 

appointing authority, namely the * Indian Council of 

Arbitration. 

(g) Performance under the contract shall continue during the 

arbitration proceedings and payments due to the contractor by the 

Employer shall not be withheld, unless they are the subject 

matter of the arbitration proceedings. 

 

Alternatively  

[Apart from the adhoc arbitration services obtained through mutually 



  

 
  

agreed Arbitrator(s) as above, Institutional arbitration services are also 

available in India. Institutional arbitration (and mediation) dispute 

resolution mechanisms can be gainfully used, preferably for relatively 

larger contracts. Following clause may be included, if it is decided to use 

Institutional Services for arbitration for resolution of disputes, and in such a 

case other clauses related to Arbitration/ Arbitrator would be deleted. In the 

sample clause below, substitute the reference to ‘Rules of Domestic 

Commercial Arbitration of the Indian Council of Arbitration’ by the 

specific institution that is sought to be engaged e.g. The International 

Centre for Alternative Dispute Resolution (ICADR), The Indian Institute of 

Arbitration and Mediation (IIAM), Indian Chamber’s Council of 

Arbitration, Delhi International Arbitration Centre (DAC), Construction 

Industry Arbitration Council (CIAC), Council for National and 

International Commercial Arbitration, London Court of International 

Arbitration (India Centre) or the like.] 

"Any dispute or difference whatsoever arising between the parties out of or 

relating to the construction, meaning, scope, operation or effect of this 

contract or the validity or the breach thereof shall be settled by arbitration in 

accordance with the Rules of Domestic Commercial Arbitration of the 

Indian Council of Arbitration and the award made in pursuance thereof shall 

be binding on the parties. 

 

The arbitral tribunal shall consist of 3 Arbitrators, arbitration proceedings 

shall be held at Visakhapatnam, India and the language of the arbitration 

proceedings and that of all documents and communications between the 

parties shall be English”. [ICA rules provide for arbitration tribunal of 3 

arbitrators if the value of claim is over Rs 1 crore unless the parties have 

agreed otherwise for a sole arbitrator]. 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 

14 days of delivery of the Letter of Acceptance. 

[This program should be in adequate detail and generally conform to the 

program submitted along with bid.  Deviations if any from that should be 

clearly explained and should be satisfactory to the Project Manager] 

GCC 26.2 ESHS Reporting 

Inserted at the end of GCC 26.2 

“In addition to the progress report the Contractor shall also provide a report 

on the Environmental, Social, Health and Safety (ESHS) metrics set out 

in Appendix B. In addition to Appendix B reports, the Contractor shall 

also provide immediate notification to the Project Manager of incidents in 

the following categories. Full details of such incidents shall be provided 
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to the Project Manager within the timeframe agreed with the Project 

Manager. 

(a) confirmed or likely violation of any law or international 

agreement; 

(b) any fatality or serious (lost time) injury; 

(c) significant adverse effects or damage to private property (e.g. 

vehicle accident, damage from fly rock, working beyond the 

boundary) 

(d) major pollution of drinking water aquifer or damage or 

destruction of rare or endangered habitat (including protected 

areas) or species; or 

(e) any allegation of gender based violence (GBV), sexual 

exploitation or abuse, sexual harassment or sexual misbehavior, 

rape, sexual assault, child abuse, or defilement, or other 

violations involving children. 

GCC 26.3 The period between Program updates is 60 days. 

The amount to be withheld for late submission of an updated Program is 

Rs.15,000/- per day. 

GCC 26.4 
Add after clause 26.4 

26.5 The Contractor shall submit monthly progress reports [MPR]. MPRs 

shall be prepared by the Contractor and submitted to the Project Manager in 

six copies. The first report shall cover the period up to the end of the first 

calendar month following the Commencement Date. Reports shall be 

submitted monthly thereafter, each within 7 days after the last day of the 

period to which it relates. 

Reporting shall continue until the Contractor has completed all work which 

is known to be outstanding at the completion date stated in the Taking-Over 

Certificate for the Works. 

Each report shall include: 

[a] charts and detailed descriptions of progress, including each stage of 

design [if any], Contractor’s Documents, procurement, manufacture, 

delivery to Site, construction, erection and testing; and including these 

stages for work by each nominated Subcontractor if any, 

[b] photographs showing the status of manufacture and of progress on the 

Site; 

[d] the details of Contractor’s Personnel and Equipment; 

[e] copies of quality assurance documents, test results and certificates of 



  

 
  

Materials; 

[f] list of early warning notices issued under GCC Sub-Clause 31 if any; 

[g] safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations; and  

[h] comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 

Contract, and the measures being [or to be] adopted to overcome delays. 

GCC 30 Venue of management meeting will be: Conference Hall 9th Floor, 

Visakhapatnam Metropolitan Region Development Authority, 

Visakhapatnam 

 

C. Quality Control 

GCC 34.3 The Defects Liability Period is: 24 months from the date of completion of 

work. 

D. Cost Control 

GCC 38.2 In GCC 38.2, add the following after the first sentence:  

“The Contractor shall also provide information of any ESHS risks and 

impacts of the Variation.” 

GCC 40 Add new GCC 40.7: 

“40.7 if the Contractor was, or is, failing to perform any ESHS obligations 

or work under the Contract, the value of this work or obligation, as 

determined by the Project Manager, may be withheld until the work or 

obligation has been performed, and/or the cost of rectification or 

replacement, as determined by the Project Manager, may be withheld until 

rectification or replacement has been completed. Failure to perform 

includes, but is not limited to the following:   

(i) failure to comply with any ESHS obligations or work described in 

the Works’ Requirements which may include: working outside 

site boundaries, excessive dust, failure to keep public roads in a 

safe usable condition, damage to offsite vegetation, pollution of 

water courses from oils or sedimentation, contamination of land 

e.g. from oils, human waste, damage to archeology or cultural 

heritage features, air pollution as a result of unauthorized and/or 

inefficient combustion; 

(ii) failure to regularly review C-ESMP and/or update it in a timely 

manner to address emerging ESHS issues, or anticipated risks or 
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impacts; 

(iii) failure to implement the C-ESMPe.g. failure to provide required 

training or sensitization; 

(iv) failing to have appropriate consents/permits prior to undertaking 

Works or related activities; 

(v)failure to submit ESHS report/s (as described in Appendix C), or 

failure to submit such reports in a timely manner; 

(vi) failure to implement remediation as instructed by the Engineer 

within the specified timeframe (e.g. remediation addressing non-

compliance/s). 

 

GCC 41.1 Interest rate for Delayed payment is 8% per annum. 

GCC 45.1 Price Adjustment: 

The contract is subject to price adjustment in accordance with G.C.C. Clause 

45. 

Price Adjustment 

The contract is subject to price adjustment in accordance with G.C.C. Clause 

45 and following information regarding coefficients does apply.  The Price 

Adjustment shall be done in accordance with Tables 1 and 2 of Adjustment 

Data given in Appendix 2. The base and current price of the following items 

shall be based on the source indicated below: 

(i) Diesel: Selling price of HPCL depot at Visakhapatnam. In case the 

work extends over long stretches or different sections specify 

separate identified depot. 

(ii) Bitumen: Selling Price of Bitumen from the HPCL refinery at 

Visakhapatnam. 

The following percentages will govern the price adjustment for the 

entire contract: 

 1. Cement - 3.40 % 

 2. Steel - 5.44 % 

 3. Bitumen - 1.70 % 

 4. POL - 15.00% 

         5.      P&M-                                      2.10 % 

         6. Labour -  8.16% 

         7.      Fixed-                                     15.00 % 

         8.      Others -                                   50.80 % 

 

  Total 100 % 

 



  

 
  

The price Adjustment will be done every month 

GCC 46.1 The proportion of payments retained (Retention Money) shall be 6% from 

each bill subject to the maximum of 5% of final contract price. 

GCC 47.1 The liquidated damages for the whole of the Works are 0.05% of the final 

contract price per day. The maximum amount of liquidated damages for the 

whole of the Works is 10 % of the final Contract Price. 

For milestone 1 (0 – 4 Months) INR 70,688/- per day  

For milestone 2 (4 – 8 Months) INR 98,963/- per day  

For milestone 3 (8 – 12 Months) INR 1,13,100/- per day  

 

GCC 47.2 Liquidated damages at the same rates shall be withheld if the Contractor 

fails to achieve the milestones prescribed in the Contract Data. 

 

However, in case the Contractor achieves the next milestone, the amount of 

the liquidated damages already withheld shall be restored to the Contractor 

by adjustment in the next payment certificate. 

GCC 49.1 The amount of the advance payments are: 

Nature of Advance Amount (Rs.) Conditions to be 

fulfilled 

1. Mobilization 

 

5% of the Contract 

price 

On submission of un-

conditional Bank 

Guarantee and after 

obtaining the 

confirmation of Bank 

Guarantee from 

issuing Bank. (to be 

drawn before end of 

20% of Contract 

period) 

2. Equipment 

(This advance is 

not applicable for 

equipment already 

owned or 

hired/leased by the 

contractor.) 

90% for new and 50% 

of depreciated value 

for old equipment.  

Total amount will be 

subject to a maximum 

of 5% of the Contract 

price. 

 

After equipment is 

brought to site as per 

agreed construction 

program (provided the 

Engineer is satisfied 

that the equipment is 

required for 

performance of the 

contract) and on 

submission of 

unconditional Bank 
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Guarantee for amount 

of advance and after 

obtaining the 

confirmation of BG 

from issuing Bank 

3.  Secured advance 

for non-perishable 

materials brought to 

site [Cement, Steel, 

Bitumen, Stone 

slabs of granite, 

Tandur, etc., 

Concrete pavers, 

Flooring tiles, Water 

ATM Machine] 

75% of Invoice value 

or Market value –

lower of the two. 

a) The materials are 

in-accordance  with the 

specification for 

Works;  

b) Such materials 

have been delivered to 

site, and are properly 

stored and protected 

against damage or 

deterioration to the 

satisfaction of  the 

Engineer.   

c) the Contractor’s 

records of the 

requirements, orders, 

receipt and use of 

materials are kept in a 

form approved by the 

Engineer and such 

records shall be 

available for 

inspection by the 

Engineer;  

d) The contractor 

has submitted with his 

monthly statement the 

estimated value of the 

materials on site 

together with such 

documents as may be 

required by the 

Engineer for the 

Purpose of valuation 

for material and 

providing evidence of 

ownership and 

payment thereof; 

e) Ownership of 



  

 
  

such materials shall be 

deemed to vest in the 

Employer for which 

the Contractor has 

submitted an 

Indemnity Bond in an 

acceptable format; and 

f) The quantity of 

materials are not 

excessive and shall be 

used within a 

reasonable time as 

determined by the 

Project Manager. 

(The advance will be paid to the Contractor no later than 15 days after 

fulfilment of the above conditions). 

Repayment of advance payment for mobilization and equipment: 

The advance shall be repaid with percentage deductions from the interim 

payments certified by the Project Manager under the Contract.  Deductions 

shall commence in the next Interim Payment Certificate following that in 

which the total of all such payments to the contractor has reached not less 

than 15 percent of the Contract Price or 3 (three) months from the date of 

payment of first instalment of advance, whichever period concludes earlier, 

and shall be made at the rate of 30percent of the amounts of all Interim 

Payment Certificates until such time as the advance has been repaid, always 

provided that the advance shall be completely repaid prior to the expiry of 

the original time for completion. 

Repayment of secured advance: 

The advance shall be repaid from each succeeding monthly payments to the 

extent materials [for which advance was previously paid pursuant to Clause 

49 of GCC and 49.1(3) of PCC.] have been incorporated into the Works. 

GCC 50.1 “GCC 50.1 is replaced with the following 

The Performance Security and an Environmental, Social, Safety and Health 

(ESHS) Performance Security shall be provided to the Employer no later than 

the date specified in the Letter of Acceptance and shall be issued in the 

amounts specified in the PCC (for GCC 50.1), and shall be issued by a 

Nationalized or Scheduled bank in India. The Performance Security 

including additional security for unbalanced bids,and the ESHS Performance 

Security, shall be valid until a date 28 days from the date of issue of the 

Certificate of Completion.” 



182 

 

GCC 50.1 The Performance Security amount is 5% (percent) of contract price, plus 

additional security for unbalanced bids [in terms of ITB Clause 40], and 

Environmental, Social, Safety and Health (ESHS) Performance Security 

amount is 1% (percent) of Contract Amount 

The standard forms of Performance Security, and if applicable ESHS 

performance security, acceptable to the Employer shall be unconditional 

Bank Guarantees from Scheduled or Nationalized banks in India of the types 

as presented in Section X of the Bidding Documents. 

[Notes: The Bank Guarantees shall be unconditional (on demand) (see 

Section X, Contract Forms).  

Throughout this bidding document the term ’performance security’, unless 

the context clearly indicates otherwise, means and includes both ‘the 

performance security and the ESHS performance security’ to be submitted 

by the successful bidder in the amounts specified above. 

E. Finishing the Contract 

GCC 56.1 * The date by which operating and maintenance manuals are required is 

within 28 days of issue of certificate of completion of whole or section of 

work, as the case may be. 

* The date by which “as-built” drawings (in suitable scale) including a 

compact disc containing digitized drawings in 2 sets are required is within 

28 days of issue of certificate of completion of whole or section of the work, 

as the case may be. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals *by the date required in G.C.C. 56.1 is 

Rs.15.00 lakhs 

GCC 57.2 (g) The maximum number of days is: 200 days 

GCC 58.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is 20%. 
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Appendix 1 

Salient Features of Labour & Environment Protection 

Laws30 

 

ANDHRA PRADESH DISASTER RECOVERY PROJECT 

Restoration & Redevelopment of 380 Acres Kailasagiri Hill Top park at Visakhapatnam. 

 

SALIENT FEATURES OF SOME OF THE MAJOR LAWS                                                                                                       
THAT ARE APPLICABLE FOR WORKERS AND RELATED ASPECTS 

During continuance of the contract, the Contractor and his sub-contractors shall always abide 

by all existing labour enactments and rules made there under, regulations, notifications and 

bye laws of the State or Central Government or local authority.  The employees of the 

Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time.  

The Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority because of contravention of any of the provisions of 

any Act or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/bye-

laws/Acts/ Rules/regulations including amendments, if any, on the part of the Contractor, the 

Engineer/ Employer shall have the right to deduct any money due to the Contractor including 

his amount of performance security. The Employer/Engineer shall also have right to recover 

from the Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on the 

site and such other information as the Engineer may require. 

The Contractor is expected to be acquainted with all the latest applicable Laws, including 

those concerning safety at work. Salient features of some of the major laws that are 

applicable are given below. The list is illustrative and not exhaustive. Bidders and 

Contractors are responsible for checking the correctness and completeness of the list.  

1) Payment of Wages Act, 1936 

                                                   
30This list is only illustrative and not exhaustive. Bidders and Contractors are responsible for checking 

the correctness and completeness of the list. The law as current on the date of bid opening will 
apply. 



  

 
  

It lays down as to by what date the wages are to be paid, when it will be paid and what 

deductions can be made from the wages of the workers. 

2) Minimum Wages Act, 1948 

The Employer is supposed to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled 

employment. Construction of buildings, roads, runways etc. are scheduled 

employments. 

3) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act, 1996 and the Cess Act of 1996 

All the establishments who carry on any building or other construction work and 

employs 10 or more workers are covered under this Act. All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of construction as may be 

modified by the Government. The Employer, to whom the Act applies, has to obtain a 

registration certificate from the Registering Officer appointed by the Government.  

4) Inter-State Migrant Workmen’s (Regulation of Employment and Conditions of 

Service) Act, 1979 

The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant 

workmen, in an establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home 

up to the establishment and back, etc. 

5) Employees P.F. and Miscellaneous Provision Act, 1952 

The Act provides for monthly contribution by the employer plus workers @ 10% or 

8.33%.  The benefits payable under the Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

6) Employees Compensation Act, 1923 

The Act provides for compensation in case of injury, disease or death arising out of and 

during the course of employment by certain employers to their employees for injury 

caused to them by accident. It enables an employee, and in case of death of an 

employee, his dependents, to get, at the cost of his employer compensation for 

employment injury. If an employee contracts an occupational disease while in 

employment, it is also treated under the Act as injury caused by accident. 

7) The Personal Injuries (Compensation Insurance) Act, 1963 

This Act provides for the employer’s liability and responsibility to pay compensation to 

employees where workmen sustain personal injuries in the course of employment. The 

employer has to provide workmen the insurance against the liability. The Act describes 
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the term which is of major importance under the Act it called as partial disablement and 

total disablement. 

8) Employer’s Liability Act, 1938 

This Act protects workmen who bring suits for damages against employers in case of 

injuries endured during employment. Such injuries could be because of negligence on 

the part of the employer or persons employed by them in maintenance of all machinery, 

equipment etc. in healthy and sound condition. 

9) Employee’s State Insurance Act, 1948 

The Act provides for certain benefits to insured employees and their families in case of 

sickness, maternity and disablement arising out of an employment injury. The Act 

applies to all employees in factories (as defined) or establishments which may be so 

notified by the appropriate Government. The Act provides for the setting up of an 

Employees’ State Insurance Fund, which is to be administered by the Employees State 

Insurance Corporation. Contributions to the Fund are paid by the employer and the 

employee at rates as prescribed by the Central Government. The Act also provides for 

benefits to dependents of insured persons in case of death because of an employment 

injury. 

10) Labour (Regulation and Abolition) Act, 1970 

The Act provides for certain welfare measures to be provided by the Contractor to 

contract labour and in case the Contractor fails to provide, the same are required to be 

provided, by the Principal Employer by Law. The Principal Employer is required to 

take Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ 20 or more contract labour. 

11) Equal Remuneration Act, 1976 

The Act provides that no employer shall pay to any worker employed by him in an 

establishment or employment, remuneration whether payable in cash or in kind at the 

rates less favourable than those at which remuneration is paid by him to the workers of 

the opposite sex in such establishment or employment. The Act further provides that no 

discrimination should be made against women at the time of recruitment. The Act also 

provides for not for making discrimination against female employees in the matters of 

transfers, training and promotions etc. 

12) Child Labour (Prohibition and Regulation) Act, 1986 

The Act prohibits employment of children below 14 years of age in certain occupations 

and processes and provides for regulation of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in Building and 

Construction Industry. 

13) Maternity Benefit Act, 1961 

An Act to regulate the employment of women in certain establishments for certain 

periods before and after child-birth and to provide for maternity benefit and certain 



  

 
  

other benefits. It provides for maternity benefits, including leave, wages, bonus, nursing 

breaks etc.  

14) Sexual Harassment of Women at the Workplace (Prevention, Prohibition and 

Redressal) Act, 2013 

This Act defines sexual harassment in the workplace, provides for an enquiry procedure 

in case of complaints and mandates the setting up of an Internal Complaints Committee 

or a Local Complaints Committee. 

15) Payment of Bonus Act, 1965 

The Act is applicable to all establishments employing 20 or more employees. The Act 

provides for payments of annual bonus subject to a minimum of 8.33% of the wages 

drawn in the relevant year. It applies to skilled or unskilled manual, supervisory, 

managerial, administrative, technical or clerical work for hire or reward to employees 

who draw a salary of Rs. 10,000/- per month or less. To be eligible for bonus, the 

employee should have worked in the establishment for not less than 30 working days in 

the relevant year. The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for applicability of this 

Act. 

16) Payment of Gratuity Act, 1972 

Gratuity is payable to an employee under the Act on satisfaction of certain conditions - 

on separation if an employee has completed 5 years of service or more or on death, the 

rate of 15 days wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees. 

17) Contract Labour (Regulation & Abolition) Act, 1970  

The Act provides for certain welfare measures to be provided by the Contractor to 

contract labour and in case the Contractor fails to provide, the same are required to be 

provided, by the Principal Employer by law. The Principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer.  The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ 20 or more contract labour. 

18) Bonded Labour System (Abolition) Act, 1976 

The Act provides for the abolition of bonded labour system with a view to preventing 

the economic and physical exploitation of weaker sections of society. Bonded labour 

covers all forms of forced labour, including that arising out of a loan, debt or advance.  
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ANDHRA PRADESH DISASTER RECOVERY PROJECT 

Restoration & Redevelopment of 380 Acres Kailasagiri Hill Top park at Visakhapatnam. 

SALIENT FEATURES OF SOME OF THE MAJOR LAWS                                                                                                       
THAT ARE APPLICABLE FOR PROTECTION OF ENVIRONMENT 

The Contractor shall take all reasonable steps to protect the environment on and off the site 
and to avoid damage or nuisance to persons or to property of the public or others resulting 
from unsafe construction practices, pollution, noise or other causes arising as consequence 
of his methods of operation. 

The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority, because of contravention of any of the provisions of 
any Act or rules made there under, regulations or notifications, including amendments. If 
the Employer is caused to pay or reimburse for non-observance of the provisions stipulated 
in the notifications/bye-laws/acts/rules/regulations including amendments, if any, on the 
part of the Contractor, the Engineer/Employer shall have the right to deduct such amount 
from the Contractor including from his performance security. The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 

During continuance of the Contract, the Contractor and/or his sub-contractors shall always 
abide by all existing enactments on environmental protection and rules made there under, 
regulations, notifications and bye-laws of the Central Government/State/Local or legal 
authorities.  

Salient features of some key laws, including amendments thereof, pertaining to safety, 
health and environment aspects that are applicable to these works are given below:  

1. Environment (Protection) Act, 1986, as amended 

The Act provides for the protection and improvement of environment and for matters 
connected therewith, and the prevention of hazards to human beings, other living 
creatures, plants and property. ‘Environment’ includes water, air and land and the 
inter-relationship which exists among and between water, air and land, and human 
beings, other living creatures, plants, micro-organisms and property. The Act is an 
“umbrella” legislation designed to provide a framework for central government 
coordination of the activities of various authorities (including at the central and state 
level) established under laws, such as the Water Act and the Air Act.  

2. The Environment (Protection) Rules, 1986, as amended 

The Central Government made the rules to implement provisions of the Environment 
Protection Act and deal with related matters. 

3. The Forest Conservation Act, 1980 and Forest (Conservation) Rules, 1981, as 
amended  



  

 
  

These provide for protection of forests by restricting conversion of forested areas into 
non- forested areas, prevention of deforestation and stipulate the procedures for 
cutting any trees that might be required by the applicable rules. Permissions under the 
Act also lays out the norms and compliance requirements of the Employer and the 
Contractor. 

4. Biological Diversity Act, 2002 and Biological Diversity Rules, 2004 

This provides for conservation of biological diversity, sustainable use of components of 
biological diversity, and fair and equitable sharing of the benefits arising out of the use 
of biological resources, knowledge and for matters connected therewith or incidental 
thereto. 

5. Andhra Pradesh Water, Land and Trees Act, 2002 

This Act promotes water conservation and tree cover in state of Andhra Pradesh. It 
regulates the exploitation and use of ground as well as surface water and seeks 
protection and conservation of water sources, land, environment and matters 
connected therewith or incidental thereto. 

6. The Mines Act, 1952 as amended; the Minor Mineral and Concession Rules as 
amended and the State Mineral (Rights and Taxation) Acts, as may be in force  

The Contractor will procure aggregates and other building materials from quarries and 
borrow areas approved under such Acts. In the event the contractors open any new 
quarry and/or borrow areas, appropriate prior permission from the State Departments 
of Minerals and Geology will have to be obtained. Contractors will need to ensure full 
compliance to these rules and any conditions imposed in permits issued under the Act 
and Rules. These requirements should be read in conjunction with EIA Notification, 
2006 wherein Environmental Clearance will be required from DEIAA/SEIAA if borrow 
areas or new quarries are required to be established for the works under this contract.  

7. Water (Prevention and Control of Pollution) Act, 1974, as amended 

The act prohibits discharge of pollutants into water bodies beyond a given standard 
and lays down penalties for non-compliance with its provisions. ‘Pollution’ means such 
contamination of water or such alteration of the physical, chemical or biological 
properties of water or such discharge of any sewage or trade effluent or of any other 
liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or 
is likely to, create a nuisance or render such water harmful or injurious to public 
health or safety, or to domestic, commercial, industrial, agricultural or other 
legitimate uses, or to the life and health of animals or plants or of aquatic organisms.  
The act provides for the prevention and control of water pollution and the maintaining 
and restoring of wholesomeness of water. 

8. The Water (Prevention and Control of Pollution) Rules, 1974, as amended 

The Act prohibits discharge of pollutants into water bodies beyond a given standard 
and lays down penalties for non-compliance with its provisions. ‘Pollution’ means such 
contamination of water or such alteration of the physical, chemical or biological 
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properties of water or such discharge of any sewage or trade effluent or of any other 
liquid, gaseous or solid substance into water. 

9. The Water (Prevention and Control of Pollution) Cess Act, 1977, as amended 

The Act provides for the levy and collection of a cess on water consumed by persons 
carrying on certain industries and by local authorities, with a view to augment the 
resources of the Central Board and the State Board for the prevention and control of 
water pollution under the Water (Prevention and Control of Pollution) Act, 1974. 

10. The Water (Prevention and Control of Pollution) Cess Rules, 1978, as amended 

For exercising the legislative provisions of the Water Cess Act, the Government of 
India made the Cess Rules in 1978. 

11. Easement Act, 1882, as amended 

This provides for the rights of landowners on groundwater. Contractors will need to 
ensure that other landowners’ rights under the Act is not affected by any groundwater 
abstraction by the contractors. 

12. State Groundwater Act and Rules, as may be in force and Guidelines for 
Groundwater Abstraction, 2012, as amended 

The State Groundwater Act and Rules as may be in force and the Guidelines for 
Groundwater Abstraction for drinking and domestic purposes in Notified Areas and 
Industry/ Infrastructure project proposals in Non-Notified areas, 2012. These provide 
for regulating extraction of ground water for construction/industrial and drinking and 
domestic purposes. Contractors will need to obtain permission from Central/State 
Groundwater Board prior to groundwater abstraction through any bore well or 
through any other means; and will to ensure full compliance to these rules and any 
conditions imposed in the permit.  

13. Air (Prevention and Control of Pollution) Act, 1981, as amended 

This provides for prevention, control and abatement of air pollution. ‘Air Pollution’ 
means the presence in the atmosphere of any ‘air pollutant’, which means any solid, 
liquid or gaseous substance (including noise) present in the atmosphere in such 
concentration as may be or tend to be injurious to human beings or other living 
creatures or plants or property or environment. 

14. The Air (Prevention and Control of Pollution) Rules, 1982, as amended 

15. Noise Pollution (Regulation and Control) Rules, 2000, as amended  

The noise pollution rules lay down such terms and conditions as are necessary to 
reduce noise pollution, including during night hours. This will be applicable for all 
construction equipment/plant and machinery including vehicles deployed for 
implementation of works under this contract for regulation of ambient noise levels.  

16. The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996, as amended 



  

 
  

The Act provides for regulating the employment and conditions of service of building 
and other construction workers. It also provides for their safety, health and welfare 
measures and other matters connected therewith or incidental thereto. It applies to 
every establishment which employs or had employed on any day of the preceding 
twelve months, ten or more building workers in any building or other construction 
work. Apart from labour welfare and basic facility provision such as canteens, first-aid 
facilities, ambulance, housing accommodation for workers near the workplace etc., 
the act requires employers to make adequate provisions for safety and health 
measures for construction workers, including appointment of safety committees, 
safety officers and compulsory notification of accidents. 

17. Hazardous and Other Waste (Management and Trans-boundary Movement) Rules, 
2016, as amended 

These provide for protection of public from improper handling storage and disposal of 
hazardous waste. The rules prescribe the management requirement of hazardous 
wastes from its generation to final disposal. Contractors will need to obtain permission 
from the State Pollution Control Boards and other designated authorities for storage 
and handling of any hazardous material; and will to ensure full compliance to these 
rules and any conditions imposed in the permit.  

18. Manufacture, Storage and Import of Hazardous Chemicals (Amendment) Rules, 
2000, as amended 

These provide for use and storage of hazardous material such as highly inflammable 
liquids like HSD/LPG. Contractors will need to ensure compliance to the Rules; and in 
the event where the storage quantity exceeds the regulated threshold limit, the 
contractors will be responsible for regular safety audits and other reporting 
requirements as prescribed in the Rules.   

19. Public Liability Insurance Act, 1991, as amended 

The Act provides for public liability insurance for providing immediate relief to the 
persons affected by accident occurring while handling hazardous substances and for 
matters connected herewith or incidental thereto. Hazardous substance means any 
substance or preparation which is defined as hazardous under the Environment 
(Protection) Act 1986 and exceeding such quantity as may be specified by notification 
by the Central Government. 

20. The Public Liability Insurance Rules, 1991, as amended 

The Public Liability Insurance Rules were drawn up to provide for public liability 
insurance for providing immediate relief to the persons affected by accident while 
handling any hazardous substance. 

21. Chemical Accidents (Emergency Planning, Preparedness and Response) Rules, 1996:  

This provides for Requirement of preparation of on-site and off-site Disaster 
Management Plans for accident-prone areas. 
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22. Construction and Demolition Waste Management Rules, 2016, as amended 

These rules shall be applicable to wastes resulting from excavation, construction and 
demolition operations and will include excavated pavement materials, cement 
concrete roads, other construction debris and rubble from 
demolition/remodeling/repair of buildings/civil structures etc.  

23. Solid Waste Management Rules, 2016, as amended  

The rules are applicable to all forms/types of solid waste generated at operational 
areas, including construction camp sites. 

24. Plastic Waste Management Rules, 2016, as amended 

This provides for control and management of the plastic waste generated from any 
activity. 

25. The Batteries (Management and Handling) Rules, 2001, as amended 

The rules were enacted with the primary objective of ensuring safe disposal of 
discarded lead acid batteries. Rules require proper control and record keeping on the 
sale or import of lead acid batteries and collection of the used batteries by registered 
recyclers to ensure environmentally sound recycling of used batteries. 

26. The Petroleum Rules, 2002, as amended 

This provides for safe use and storage of petroleum products. 

27. The Gas Cylinder Rules, 2004, as amended 

This provides for regulations related to storage of gas, and possession of gas cylinder 
more than the exempted quantity. 

28. The Insecticides Act, 1968 and Insecticides Rules, 1971 and as amended  

These provide for regulates the manufacture, sale, transport, distribution, export, 
import and use of pesticides to prevent risk to human beings or animals, and for 
matters connected therewith. No one should import or manufacture; sell, stock or 
exhibit foe sale; distribute, transport, use: (i) any misbranded insecticides, (ii) any 
insecticide the sale, distribution or use of which is for the time being prohibited under 
the Act; and (iii) any insecticide except in accordance with the condition on which it 
was registered under the Act.  

29. National Building Codes of India, 2005 and as amended  

This provides guidelines for regulating the building construction activities in India. The 
code mainly contains administrative regulations, development control rules and 
general building requirements; stipulations regarding materials, structural design and 
construction; and building and plumbing services. Contractors will be required to 
comply with all Bureau of Indian Standards Codes dealing with: (i) use a nd disposal of 
asbestos containing materials in construction; (ii) paints containing lead; (iii) 
permanent and temporary ventilations in workplace; (iv) safety, and hygiene at the 
workplace; (v) prevention of fire; (vi) prevention of accidents from faulty electrical 



  

 
  

gadgets, equipment and accessories; and all other such codes incidental to the 
Contract. 

30. Motor Vehicle Act, 1988 (and State Motor Vehicle Act as may be in force)  

The Motor Vehicles Act, 1988 regulates all aspects of road transport vehicles. It 
provides in detail the legislative provisions regarding licensing of drivers/conductors, 
registration of motor vehicles, control of motor vehicles through permits, traffic 
regulation, insurance, liability, offences and penalties, etc. This act will be applicable 
for all construction equipment/plant and machinery including vehicles deployed 
during implementation. 

31. Motor Vehicle Rules, 1989 (and Andhra Pradesh Motor Vehicle Rules as may be in 
force) 

For exercising the legislative provisions of the Motor Vehicles Act, the Government of 
India made the Central Motor Vehicles Rules, 1989. 

32. The Ancient Monuments and Archaeological Sites and Remains Act, 1958; the 
Ancient Monuments and Archaeological Sites and Remains (Amendment and 
Validation) Act, 2010; the Ancient Monuments and Archaeological Sites and Remains 
Rules, 1959 as amended in 2011; the National Monuments Authority Rules, 2011 
and; similar State Acts  

These provide for conservation of cultural and historical remains found in India. 
Accordingly, area within the radii of 100m and 300m from the “protected property” 
are designated as “protected area” and “controlled area” respectively. No 
development activity (including building, mining, excavating, blasting) is permitted in 
the “protected area” and development activities likely to damage the protected 
property are not permitted in the “controlled area” without prior permission of the 
Archaeological Survey of India (ASI) or the State Departments of Art and Culture or 
Archaeology, as applicable. 
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ANDHRA PRADESH DISASTER RECOVERY PROJECT 

Restoration & Redevelopment of 380 Acres Kailasagiri Hill Top park at Visakhapatnam. 

LABOUR MANAGEMENT PLAN 

This Labor Management Plan contains a set of measures with an aim to avoid, reduce and 
manage undesirable impacts from labor influx during the construction phase. Based on this, 
the Contractor must develop a detailed mitigation plan specific to this project (and its local 
context) and assign appropriate roles & responsibilities to the staff/team members to 
implement the formulated plan. The contractor must: 

 Ensure implementation relevant Labour laws relating to their welfare, wages, basic 
amenities at work place, overtime, insurance etc. 

 Avoid or reduce instances of negative impacts on the community and maintain 
constructive relationships between local communities and workers’ camps.  

 Establish standards on worker welfare and living conditions at the camps that 
provide a healthy, safe and comfortable environment to live and work. 

This Labor Management Plan should be read and implemented in conjunction with the 
project’s Environment Management Plan (EMP) (also a part of this contract) and Social 
Management Plan (SMP).  

Based on the assessment of potential impacts related to workers/labour involved in 
construction activities, mitigation/management measures to avoid and reduce such 
identified impacts, and the monitoring required to determine the performance of these 
measures, is listed in the sections below.  

Maintaining Community Relations  

1. Unauthorized movement of construction workers (during and after working hours) 
could result in trespassing and create amongst residents a sense of that their privacy is 
being invaded. This may result in increasing incidents of crime and or violence and 
threats to the safety of community members. The disparity of income levels and 
potential availability of illegal substances, illicit or culturally inappropriate lifestyle 
choices can also cause increased tension between local communities and the workers 
at camps. Contractor shall enforce a 'closed' camp policy. Workers will be strictly 
prohibited from interacting with the local community unless agreed by the Company. 

2. Contractor, as appropriate, shall provide adequate recreation facilities for workers to 
reduce incentive for leaving camps during leisure time. Contractor shall limit workers’ 
interaction with the community when outside the camp. This includes organizing 
transport directly to and from the worksite. 



  

 
  

3. If community members or local businesses express grievance/s in relation to camp 
related activities/operations, the Contractor shall immediately respond to the 
complaint and amend camp related activity/operation to address the issue.  

Discipline in the Camp 

4. The workers shall abide by camp rules, which should include a disciplinary process. 
Contractor shall ensure adherence to the code of conduct by the workers in the camp. 

5. The Contractor shall be cognizant of the environment in which the project works are 
being undertaken and shall, respect local cultural events such as religious events, 
funerals and the like. 

6. The Contractor shall provide briefing to all migrated workers on camp rules, behaviour 
between fellow workers and the community; procedures for dealing with camp 
related complaints. The objective of this orientation will be to increase awareness 
about the local area and cultural sensitivities. 

7. Potential interaction between workers, persons engaged in illicit activities and the 
community increases the risk of spreading communicable diseases. The Contractor 
shall comply with minimum health requirements within camps and those related to 
outside communities. 

Community Resources 

8. Any infrastructure, services or resources used by camps that result in reduction or 
shortage for the local community will have a negative impact. Contractor shall utilize 
such resources for camp use in a manner that minimizes impacts on local supply and 
use.  

9. Increased demand for food and other provisions may deplete natural resources e.g., 
firewood, timber, fisheries, etc. potentially causing shortages of supply in the local 
community, and/or increasing the price of goods, affecting affordability for local 
communities. The contractor shall as far as possible not purchase products in the local 
community where such issues can arise.  

Camp Location 

10. Setting-up of the camp/plant site may result in loss of productive lands and the 
resources upon these lands. Camps may also restrict or impede access to areas for the 
local community. Potential camp locations will be selected in consultation with the 
Employer (his Environment and Social Officers). Selection of camp site location/s shall 
also fully consider requirements set forth in the Environmental Management Plan. 

11. Construction camps may result in a noticeable increase in traffic, noise, air emissions 
and light intrusion which could negatively affect the lifestyle of nearby communities 
and pose a potential safety issue. The Contractor shall refer to the Environmental 
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Management Plan that includes mitigation/ avoidance measures that relate to the 
local community.  

Worker Welfare, Living Conditions and Non-discrimination 

12. Construction workers living in camps may encounter unsafe, unhygienic conditions 
and stress that can negatively impact their health and welfare. These may be caused 
by poor living conditions (accommodation, ablution and sanitary, health, recreation 
catering and laundry). Contractor shall comply with minimum standards for camp 
buildings, facilities and services as specified in the Environmental Management Plan. 
This will include but are not limited to first aid facilities and services; drinking water 
and sanitary facilities; entertainment/recreation facilities and services; communication 
services; food and canteen facilities and services; accommodation requirements; and 
laundry facilities. There will be no discrimination in facilities based on worker's race, 
gender and caste. 

13. Measures must be put in place for the safety and welfare of women and children in 
the camps. Crèches for the women labor with children must be provided in the labor 
camp. 

14. Camp rules in relation to alcohol consumption and drug prohibition will be complied 
with.  

15. The Contractor shall be sensitive to cultural issues, including those related to religion, 
discrimination and harassment. The Contractor may provide prayer rooms and other 
facilities, as necessary and to the extent practicable, to satisfy the religious needs and 
customs of its workforce. 

16. Contractor’s personnel shall not engage in any discrimination or harassing behavior. 
The Contractor shall establish an Equal Opportunity Policy to promote non-
discrimination in accordance with labor legislations. 

17. The Contractor shall implement a worker grievance procedure to address grievances 
of the workers. 

Security of the Camp 

18. Camp will be controlled by security to avoid intrusions from people who are not 
connected with construction work. The Contractor shall provide security measures at 
the camp/s which may include fencing, locks, alarms, pass card systems, badge and 
pass system, access points, safe transport of personnel, as appropriate. 

19. Decommissioning of camps can also have some potential impacts.  Local employment 
and provision of local goods and services at camps will no longer be required. Locals 
employed and previously accommodated in camps will no longer have access to 
services and benefits available at camps (e.g. health services, recreation facilities) and 
infrastructure which provides benefits to communities may no longer be maintained 
(e.g. roads) and may be decommissioned/removed/reinstated (e.g.  access tracks). 



  

 
  

Contractor is to follow a proper retrenchment procedure and where community 
requests, some infrastructure and services may be retained at the discretion of 
Company and if permitted by the Environmental Officers on the project. However, 
clean-up, rehabilitation/restoration and other decommissioning requirements for the 
camp/plant areas shall be adhered to.  

In-migration  

20. There is a likelihood of in-migration into areas around the construction camp/s. 
Existing communities may also relocate to be closer to the camps. In-migration can 
result in disputes and sometimes violence between the new settlers and the resident 
community. Migrants moving into existing settlements may increase demand and 
inflate prices for housing, goods and services and increased pressure on 
infrastructure, services and resources. The Contractor shall enforce a ‘closed’ camp 
policy. 

Implementation – Resources and Training 

21. The Contractor shall ensure that all personnel responsible for the execution of the 
tasks and requirements contained within this Plan are competent based on their  
education, training and experience.  

22. The Contractor’s Plan shall describe the roles and responsibilities of the personnel and 
ensure that they are communicated properly to all concerned.  

23. The Contractor shall ensure required resources are allocated to meet the 
requirements of this Plan, including for awareness generation/sensitization and 
training, as needed.  
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ANDHRA PRADESH DISASTER RECOVERY PROJECT 

Restoration & Redevelopment of 380 Acres Kailasagiri Hill Top park at Visakhapatnam. 

ENVIRONMENTAL MANAGEMENT PLAN  

Comprehensive Environmental, Social, Health and Safety Management Strategies and 

Implementation Plan, including Code of Conduct that will be followed by Contractor’s 

employees and sub-contractors, if any for the execution of the works under this 

contract, shall be submitted and implemented by the Contractor to ensure compliance 

with Environmental, Social, Health and Safety (ESHS) requirements of the World Bank 

Group (available at 

http://www.worldbank.org/en/programs/environmental-and-social-policies-for-projects); 

with applicable Laws/Rules/Regulations of Government of India, Govt of Andhra Pradesh 

and the Environment Management Plan of the project under the contract for protection of 

environment, safety, public health, property of the public. 

VMRDA has applied for permission from Andhra Pradesh Coastal Zone Management 

Authority for the works under this contract and the conditions stipulated under this clearance 

shall be binding on the Contractor and must be strictly adhered to. 

The Employer following World Bank’s Guidance has prepared an Environmental 

Management Plan (EMP) applicable to this operation to ensure that project activities/works 

cause minimal environmental damage and disruption to public and workers. 

The Contractor shall submit a revised Work Program including Environmental, Health and 

Safety Management Plan (EHSMP) for the Works (in such form and detail as the Engineer-

in-Charge shall reasonably prescribe) within 14 days of delivery of the Letter of Acceptance. 

This program should be in adequate detail and generally conform to the program submitted 

along with bid document.  Deviations, if any should be clearly explained and shall be 

satisfactory to the Engineer-in-Charge. 

Adverse impact/s on the environment caused due to non-adherence of legal and/or EHS 

requirements during pre-construction stage and/or during construction/execution of civil 

works or during DLP period shall be made good at Contractor’s own expenses. Lapse/s in 

implementing the EMP will attract appropriate contractual remedies. The Environmental 

Impact Assessment from which these conditions have been derived/listed is available with 

the Project Management Unit, APDRP and the Implementation Agency/PIU - VMRDA. It is 

also available on project website for reference. 

The specifications/work requirements stated below should be studied properly and the bid 

should be priced accordingly. The Contractor shall include for the requirements of this EMP 

in the Program of Works and the Bill of Quantities. All items shall be deemed incidental to 

work unless otherwise provided for in the price schedule/BoQs. 

http://www.worldbank.org/en/programs/environmental-and-social-policies-for-projects


  

 
  

 

 

The Contractor will abide by the Environmental, Health and Safety (EHS) measures listed 

below: 

S.No. Activity/Aspect Measures to be implemented by the Contractor 

1.  Work Program and 

Planning 

The Contractor’s Project Manager shall be responsible for 

implementation of EMP and will coordinate the over -all 

implementation of the said plan. As part of the revised Work 

Program, within 14 days of delivery of the Letter of Acceptance, 

the Contractor shall submit an EHSM plan, including method 

statement and timeline about specific actions that will be taken 

by Contractor to implement the provisions laid out in the EMP. 

2.  Appointment of 

Environment and 

Safety Officer 

The Contractor shall designate and mobilize a qualified 

Environment and Safety officer for effective implementation of 

EMP and ensuring safe operations during construction stage 

within 21 days from signing the Letter of Acceptance. 

3.  
Joint Verification 

a. Videography (not using a phone) shall be carried out clearly 

showing the site conditions within 15 days from signing of 

the Contract. SPIU and PMC staff will remain present during 

this exercise. 

b. The Contractor will also submit geo-referenced and digitally 

date stamped still photographs taken at every 50 meters to 

VMRDA, PMC, PMU/APDRP clearly showing the chainage 

and site conditions within 15 days from signing of the 

Contract. 

c. A joint survey with PMC shall be carried out to demarcate 

the proposed outer limits of construction with suitable 

markers. 

d. Identification and marking of utilities that are likely to be 

impacted such as Electric Poles, Statues, Common Property 

Resources and other utilities to be shifted or re-built shall be 

done. 

e. Once this is done, the Contractor shall submit a request to 

VMRDA for a detailed joint site wherein PIU officials, PMC 

and PMU representatives will participate. 

f. Based on the regulatory conditions, site conditions and any 

suggestions/recommendations made during the joint visit/s, 

the proposed design can be slightly adjusted to minimize 

adverse impacts on environment. 

g. The Contractor shall record all findings/proceedings and 
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S.No. Activity/Aspect Measures to be implemented by the Contractor 

decisions made. A comprehensive report incorporating all 

aspects will be jointly signed by the Contractor, VMRDA 

and PMC.  

4.  
Obtaining requisite 

regulatory 

permissions and 

clearances prior to 

start of work as 

applicable 

a. The Contractor, including the Environment and Social 

Officer and all other key staff should be well informed about 

requirements of local laws, regulations, and rules in force in 

State of Andhra Pradesh and within VMRDA area. This 

includes applicable environmental laws and regulations, 

labour laws and safety requirements. 

b. Contractor shall obtain permission for cutting/pruning of 

trees, in line with state government rules and norms, if 

required. 

c. Contractor will obtain Consent to Establish and Consent to 

Operate for setting up of DG sets, Batching Plant (RMC), 

etc. as required from Andhra Pradesh State Pollution Control 

Board (APSPCB). 

d. Contractor should obtain environmental clearance from State 

or District Environmental Impact Assessment Authority 

(SEIAA/DEIAA) for opening and use of borrow areas for the 

project. 

5.  
Shifting of Utilities 

a. Contractor based on the joint verification exercise will ensure 

that the necessary permissions are obtained from concerned 

departments for the works under this contract. 

b. Contractor shall continue to coordinate with respective 

departments, as needed during the utility shifting process to 

avoid unwarranted delays and issue during execution of 

works. 

6.  
Access to public 

and private 

properties 

Contractor shall ensure that temporary access to public and 

private properties, if any, is provided during the beachfront 

redevelopment works and that these are permanently restored 

after the work in that section is over. 

7.  
Protection of Trees 

a. Contractor shall take approval of the concerned Engineer 

before site clearance to start the construction work. 

b. Contractor shall take all precautions needed to preserve the 

trees. All efforts shall be made to prevent damage to trees 

other than those identified for cutting/pruning. 

c. If any tree needs to be cut, necessary prior permission shall 



  

 
  

S.No. Activity/Aspect Measures to be implemented by the Contractor 

be obtained. Contractor shall undertake tree cutting as per the 

written instructions of the Engineer-in-Charge and only after 

obtaining permission from appropriate authority. 

d. Contractor shall not disturb or cut any trees during 

construction, unless otherwise directed by the Engineer-in-

Charge and for which prior clearance has been taken. 

e. If required, the Contractor shall propose modifications in 

design to suit to site conditions to prevent damage to trees. 

8.  
Construction plan 

and communication 

with public 

a. Contractor shall develop time bound construction schedule 

and submit it to VMRDA within 15 days prior to start of 

construction work 

b. Contractor shall install a project information board at the 

start and end of the project site showing name of work, 

project cost, duration, date of commencement, proposed date 

of completion, details of grievance redressal mechanism 

along with contact details of key officials/personnel. 

c. Information campaigns shall be planned/designed and 

implemented in line with provisions made in communication 

strategy/plan made for these works. 

9.  
Setting up 

construction camp 

and material 

storage areas: 

Selection of 

land/Location for 

setting up 

construction camp, 

or material storage 

area, Batching 

Plants etc., 

operational safety, 

sanitation, drinking 

water supply, 

a. Contractor shall identify the site/s for setting up material 

storage area, construction camp, plant and shall notify the 

Engineer for required approval. 

b. Any plant or construction camp site and/or construction 

material storage site shall be sited at a min. distance of 200 m 

from water body and 500 m from residential area or any 

sensitive location like school or hospital. The plant/s shall be 

in downwind direction of any residential area. 

c. Available vacant land shall preferably be used for the 

establishment of camp/plant site. 

d. If usage of this land is not possible then the private land 

which is currently not being cultivated/used can be used for 

the establishment of the plant site with the consent of the land 

owner. 

e. Site shall be marked on the map and the layout of such sites 

along with the photographs shall be submitted to VMRDA 

and PMC prior to setting up any such facility to obtain prior 

written approval. 
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S.No. Activity/Aspect Measures to be implemented by the Contractor 

f. These sites shall be fenced with the sheets of minimum 3 

meters height with fine netting on top to minimize the 

exposure of the public to the dust. 

g. Establishment and operation of these plants shall be initiated 

only after obtaining consent to establish and consent to 

operate from SPCB by the Contractor. 

h. Contractor shall ensure all measures for dust control (like 

sprinkling of water) and prevention of water, soil (preventing 

flow of contaminated water from camp) and noise pollution 

shall be taken up. 

i. Speed limits at site shall be maintained between 15-20 km/hr. 

j. Contractor shall ensure parking of vehicles or installation of 

machineries shall not block the access or public utilities in 

the project area. 

k. Adequate bio-toilets (for male and for female) shall be 

provided at construction camp, storage areas and operational 

areas. 

l. The bio toilet must have provision of at least 1000 litres 

overhead water storage. It shall be well maintained and in 

usable condition at all the times. It shall be regularly cleaned, 

and overhead tank replenished as per requirement. Work 

force shall be oriented to use mobile toilets. No open 

urination/defecation shall be allowed. 

m. Clean and cool drinking water facility shall be available for 

workers at site. 

n. Loose construction materials and waste storage area shall be 

covered properly. 

o. Fuel/Lube Oil shall be stored on concreted floor with 

spillages and leak collection pits. 

p. Oil interceptor shall be provided in vehicle cleaning areas 

q. Contractor shall ensure all construction vehicle shall comply 

with traffic rules and carry PUC certificate. 

r. Contractor shall ensure First Aid Kits at the camp in case of 

any emergency. 

s. Contractor shall ensure provision of Fire extinguishers in the 

fuel storage/ camps. 



  

 
  

S.No. Activity/Aspect Measures to be implemented by the Contractor 

t. Provision of sprinklers for dust suppression shall be made. 

u. Contractor shall ensure regular inspection to confirm fitness 

of these plants and following points shall be verified during 

the visit: 

o All plants are working in good working condition 

o Dust pollution control measures are being taken up as per 

the consent orders 

o Noise monitoring shall be taken up to ensure prevention 

of noise pollution 

o Contractor shall ensure Workers safety by providing and 

use of necessary PPEs 

o Contractor shall ensure the maintenance of record 

including Log book of operation of the plants 

o Implementation of all provisions of EMP. 

v. Contractor shall ensure that these plant sites are restored back 

to the original condition after completion of the construction 

works. 

w. Contractor shall ensure all wastes and machinery shall be 

removed from the site after completion of works. Site shall 

be made clean and free from any temporary structure. 

10.  
Sourcing of earth 

and Borrow Area 

Management 

 

o VMRDA shall ensure the proposed borrow areas identified 

for project works have permission from the appropriate 

authority including Environmental Clearance (DEIAA/ 

SEIAA). 

o Contractor shall get approval of Engineer-in-Charge prior to 

opening and closure of every borrow area. VMRDA and 

PMC shall approve the borrow areas in accordance to the 

Indian Road Congress recommended practice for borrow pits.  

o Contractor shall develop borrow area plan indicating the 

location and area of the identified borrow area along with the 

consent order of land owner, photographs of the area and 

geographical coordinates of the corners of the borrow areas 

o Finalization of borrow areas for earth and all logistic 

arrangements as well as compliance to environmental 

requirements, as applicable shall be the sole responsibility of 

the Contractor. 
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S.No. Activity/Aspect Measures to be implemented by the Contractor 

Selection Criteria of Borrow areas is as follows: 

o Contractor shall identify the potential borrow areas and take 

permission from Engineer-in-Charge before operating any 

borrow area. 

o The Contractor shall not start borrowing earth from selected 

borrow area until the mutual agreement is signed between 

landowner and Contractor. Copy of the document shall be 

submitted to Engineer-in-Charge. 

o The Contractor in addition to the established practices, rules 

and regulation will also consider following criteria before 

finalizing the locations. 

o The borrow area should not be located in agriculture field 

unless unavoidable i.e. barren land is not available. 

o The borrow pits should not be located within 100 meters 

from the road edge. 

o Contractor shall not be permitted to borrow areas in forest 

areas. 

o Borrow areas shall be strictly outside CRZ areas. 

o The loss of productive and agricultural land should be 

avoided. 

o There should be no loss of trees and impact on vegetation is 

minimal. 

o Planning of haul roads for accessing borrows areas shall be 

undertaken during this stage. The haul roads shall be routed 

to avoid agricultural areas as well as forest areas to the extent 

possible and shall use the existing village roads wherever 

possible. 

o Borrow pits shall be drained to avoid stagnation of water and 

the bottom should be levelled properly/bottom level of 

borrow pits should be fixed with reference to the prevailing 

ground slope towards the nearest natural drain based on the 

site conditions. 

o If waste land is not available, then soil from the agriculture 

fields can be taken with the consent of the land owners after 

removal of top soil. 

o An agreement shall be formed with land owner indicating the 

area to be borrowed, the quantity of earth to be excavated, 



  

 
  

S.No. Activity/Aspect Measures to be implemented by the Contractor 

time for borrowing, restoration/rehabilitation works and the 

cost to be paid to land owner in local language.  

General Conditions to be followed 

o Top soil from the borrow area shall be removed up to depth 

of 15 cm and shall be preserved under covered condition. 

This soil shall be spread on the borrow area during closure. A 

15cm topsoil will be stripped off from the borrow pit and this 

will be stored in stockpiles in a designated area for height not 

exceeding 2m and side slopes not steeper than 1:2 (Vertical: 

Horizontal). 

o Restoration of the Borrow pits shall be done as per the EC 

conditions and in case of private lands it shall be as per 

willing of the land owner i.e. conversion to aquaculture 

farms/ farm ponds etc. as per the site conditions. 

o Contractor shall keep records of all the borrow earth and 

TPQA shall check and verify all the sources and approvals 

time to time and if any issues arises it shall be brought to the 

notice of SPIU 

o The Contractor will keep record of photographs of various 

stages i.e. before using materials form the location (pre-

project), for the period borrowing activities (Construction 

Phase) and after renovation (post development), to ascertain 

the pre and post borrowing status of the area. 

11.  
Sourcing of Other 

Construction 

Material 

 

a. Contractor shall ensure all materials used in beachfront 

redevelopment works are purchased from government 

approved quarry/ies. 

b. Contractor shall purchase materials and finalize vendors 

who have valid permissions, for which copies of the 

permissions shall be submitted to Engineer-in-Charge. 

12.  
Arrangement for 

construction water 

Contractor shall obtain necessary approval from concerned 

authority for arranging water required for construction. 

13.  
Debris disposal 

management and 

setting up debris 

disposal site 

a. Construction and Demolition wastes need to be disposed in 

accordance to Construction and Demolition Waste 

Management Rules, 2016, municipal waste should be 

managed as per the Solid Waste Management Rules, 2016 

and hazardous waste shall be managed as per the Hazardous 

and Other Waste Management Rules, 2016 
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b. A site must be identified by the contractor prior start of 

construction for disposal of the above-mentioned waste 

material. This site shall be located minimum 150 m distance 

from water body and 500 m from a residential area. 

c. The site for waste disposal shall be approved by the 

Executive Engineer of VMRDA. 

d. Contractor will ensure that the debris are collected and 

transported to the pre-designated and approved debris 

disposal site. Records of debris generated and transported 

should be maintained by contractor. 

e. All the waste shall be segregated into recyclable and non-

recyclable waste. Recyclable waste should be sold to 

authorized vendors and non-recyclable waste should be 

disposed off through local agencies in the area 

f. Compostable fraction of the municipal waste to be generated 

from the labour camps should be pit composted. 

g. Hazardous waste should be stored in isolated location in 

HDPE container only and should be disposed off through 

authorized vendors. 

14.  
Hiring of the 

Construction 

Labour 

a. Contractor shall employ local people preferably for carrying 

out the construction works of beachfront redevelopment 

works 

b. No child labour shall be allowed at the site. 

15.  
Setting up of 

Labour Camp Site 
a. Labour camps shall not be established on agriculture land, 

vegetated and planted land area and shall be set up at least at 

a minimum distance of 250 m from water body. Approval 

shall be obtained from Engineer-in-Charge prior to setting up 

such camp. 

b. The location, layout and basic facility provisions of the 

labour camp and photographs of the location will be 

submitted to Engineer-in-Charge for prior approval before 

establishing it. Contractor will comply with the relevant 

provisions of Building and other Construction Workers 

(Regulation of Employment and Conditions of Services) Act 

1996. 

c. The contractor will provide and maintain well ventilated 

living accommodation and ancillary facilities for workers in 

functional and hygiene manner. 

d. Minimum Basic facility like fans, first aid, rest area, 

sanitation facility & dustbins, fire-safety measures, cooking 
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area, bathing area and washing area shall be provided in the 

camps. Open urination/defecation shall be strictly prohibited. 

Mobile toilets as per requirement with anaerobic digestion 

facility shall be provided by contractor. Contractor shall 

make arrangement with local municipal extractor for disposal 

of night soil if necessary. 

e. Provision of supplying clean and cool drinking water shall be 

made at labour camp, construction camp and work sits for 

workers. A mobile drinking water counter/kiosk with 

minimum 300 litter capacity and two taps with bottom tank 

to collect waste water will be made close to worksite. 

f. Provision of LPG shall be made for cooking. Use of wood as 

fuel shall be prohibited. 

g. Once labour camp is demobilized then site shall be restored 

to original condition 

h. The domestic waste shall be segregated at site into recyclable 

and non-recyclable materials. Recyclable material shall be 

sold to recyclers and non-recyclable material shall be send 

for disposal through the local bodies 

i. The contractor shall take necessary HIV/AIDs prevention 

awareness measures will be taken at labour camps by the 

contractor including provision of contraceptives. Every 

quarter, HIV/AIDs awareness program shall be organized by 

EHS officer of the contractor. Contractor will prohibit 

contractor for use of any explosive, destruction of trees or 

disposing of waste to any water bodies or nearby open lands. 

Contractor will be responsible for the action of his 

employees. 

j. Regular Inspection shall be carried out by the EHS Officer of 

the contractor and Environmental Officer of VMRDA to 

ensure availability of minimum facilities at the camp and 

sanitation level at the camp. Status report shall form part of 

quarterly report from Project Implementation Unit 

(VMRDA) to PMU. 

k. Daily attendance shall be taken at worker camp by 

contractor. 

l. A crèche facility shall be provided for the children of 

workers if the female and male contracted labour are more 

than 50. 

m. Mosquito net shall be provided. 

n. First Aid Facilities and periodic health checkup facilities for 
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workers shall be provided. 

o. Daily cleaning and sweeping of camp and worker 

accommodation will be ensured. 

p. Labour insurance and labour permit shall be obtained by the 

contractor and readily available. 

q. Fire extinguisher shall be made available at the camp site. 

r. Electrical safety at the camp site will be maintained as per 

applicable regulations 

16.  
Scheduling 

Construction 

Works 

A schedule of construction (activity wise) along with time line 

shall be submitted by the contractor prior to start of work to the 

Project Implementation Unit (VMRDA) and shall carry out work 

according to the schedule submitted. Refer Construction 

Schedule related section. 

17.  
Soil Quality a. Fuel and Lube Oil shall be stored on paved surface only and 

the storage area shall have containment for collection of 

spilled oil. Oil spill kits shall be available to manage the oil 

spill. 

b. Well maintained vehicles shall be used for transportation of 

construction material. 

c. Silt fencing shall be provided to prevent silt flows during 

construction phase. 

d. Municipal solid waste and debris shall be collected and 

disposed in environmental sound manner. 

18.  
Haulage Road a. Contractor will ensure that all construction vehicle use only 

the designate haulage road and no other route should be 

followed. 

b. Route markers shall be used for marking the haulage route. 

c. Haulage road shall be restored to original condition if any 

damage has happened. 

19.  
Operation and 

Management of the 

Construction 

Vehicle and 

Machinery 

a. All the construction vehicles and machinery shall meet the 

prescribed exhaust standards (Bharat stage emission 

standards) 

b. Well maintained vehicles shall be used for transportation of 

construction material. 

c. Weekly inspection shall be carried out by EHS Officer of 

contractor to confirm fitness of these vehicle and machinery 

and following points shall be verified during the visit 

 PUC certificates vehicle. 

 All vehicle and machinery are clean and properly 
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serviced and maintained. Cleaning water shall flow over 

to waste water collection tank after passing through oil 

interceptor. 

20.  
Transportation of 

construction 

material to the site 

a. Loose/fine materials shall be properly covered with 

tarpaulin sheet during transportation. 

b. Transportation vehicles shall have valid PUC certificate 

c. Transportation vehicle shall strictly follow the speed limits 

prescribed by respective authority. 

d. Transportation vehicle shall be properly serviced and 

maintained 

e. Transportation vehicle shall no way block the public access. 

21.  
Cross Drainage 

works 
a. Adequacy of cross drainage shall be ensured during 

construction phase. 

b. The Contractor will ensure that construction debris, waste 

and construction material shall not be disposed or allowed to 

get spilled to beach or drainage channel so as not to block 

the flow of water of any watercourse/cross drainage 

channels or spoil/pollute beach area. 

22.  
Siltation of Water 

Bodies 
a. A silt fence shall be provided towards the sandy area, 

continuously along the work front, and around the stockpiles 

prior to start of construction work.  

b. Contractor shall not dispose or allow disposal/spillage of 

earth or any other construction material or debris into the 

creek/beach/drains. 

23.  
Water Resources, Water Pollution Prevention and Control 

Water Resources 
a. Water tanks and pipelines shall be checked for leakage on 

daily basis and any leakage if leakage detected should be 

repaired immediately. 

b. Idle flow of water and taps shall not be allowed and 

supervisors at site should do random inspection for the same 

on daily basis 

c. Posters shall be displayed at each water source for water 

conservation and preventing wastage. 

d. Flow of water sprinklers shall be maintained so as the water 

is sprinkled as small dots so as consumption is less, and 

water pounding will be prevented. 

Water pollution 
a. Construction debris shall be collected from the site and shall 
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from construction 

waste and 

wastewater from 

the plant site 

 

 

be temporarily stored and disposed of all per approved waste 

disposal plan. 

b. No construction debris shall be disposed or allowed to be 

spilled in the water body 

c. Vehicle service and washing shall be avoided at the 

construction site. If vehicle washing if required than 

washing effluent at construction camps shall pass through 

grease tap to collection tank and disposed in 

environmentally sound manner. 

Water pollution due 

to mixing of 

sewage from the 

labour camps and 

toilets at 

plant/construction 

site 

a. Waste water management plan shall be prepared by the 

contractor. Wastewater generated from toilets, washing area 

and kitchen area in labour camp and toilets at construction 

site shall not be discharged into the creek/nallahs. 

b. Bio-toilets shall be installed at the labour camp site and 

construction site area. Water from bathing and kitchen area 

shall be passed through the oil and grease chamber and 

disposed as per norms. . 

Water pollution due 

to spillage of 

lubricants and fuel 

a. Oil and lubricants shall be stored on paved surface in 

covered containers with oil collection pit. 

b. Fuel/Lube Oils shall not be stored close to creek or any 

drainage channel. 

24.  
Air Pollution 

prevention and 

Control 

 

a. Water shall be sprinkled on beachfront redevelopment 

works site, construction camp site and on haulage roads for 

dust suppression. 

b. All the construction vehicle and machinery shall be 

compliant to the emission standards. 

c. All construction vehicle/machinery shall have valid PUC 

certificate 

d. All construction vehicle/machinery shall be regularly 

serviced and maintained and the records of the same shall be 

maintained by contractor 

e. Stacks based as per the formula (height of the stake 0.2 

√kVA above DG set if kept in open otherwise above the 

building height if kept inside a room) shall be provided with 

DG sets 

f. Ambient air quality monitoring shall be carried out as per 

Environmental Monitoring Plan during construction phase 

through accredited laboratory 
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25.  
Noise from 

vehicles, equipment 

and machineries 

 

 

a. All equipment and machinery shall comply with the noise 

standards as specified by CPCB. 

b. All the machinery and equipment shall have inbuilt noise 

controlling mechanism such as acoustic enclosure/ 

silencers/mufflers, etc. 

c. All the machinery, equipment and vehicles shall be regularly 

serviced and maintained 

d. Construction activities shall only be carried out during the 

day time.  

e. Ambient noise monitoring shall be carried out as per 

Environmental Monitoring Plan during construction phase 

through accredited laboratory. 

26.  
Safety 

Personal safety 

measures for labour 

and other staff at 

site 

 

a. All personal protective equipment shall be provided for 

construction workers which includes safety shoes, safety 

jacket, helmet, earplugs, masks and goggles 

b. Beachfront redevelopment works construction site shall be 

properly barricaded. Steel barricading shall be provided on 

land side for length of 250 from 0 chainage near the habitat. 

After this barricading may not be required on land side. 

Bamboos fitted with geotextile may be provided as 

barricading on creek side in active area. 

c. The contractor will make sure that during the construction 

work all relevant provisions of the Building and Other 

Construction Workers (regulation of employment and 

conditions of services) Act, 1996 are adhered to. The 

Contractor will comply with all the precautions as required 

for ensuring the safety of the workmen as per the country' 

labour regulations. 

d. All work force shall be subjected to an orientation program 

to familiarize them with work requirements, safety 

practices at work, safe distances to keep from earth moving 

equipment, emergency response etc. to be adopted to 

ensure their own safety and that of other workers and 

public around operational areas. 

e. Visitors/officials to worksite are to be provided with 

Personal Protective Equipment (PPEs) (such as hard hats 

and safety boots & safety jackets) and shall be briefed 

ongoing operations on that specific time and related safety 

requirement at work site including safe distances to keep, 
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while at site visit. 

f. Contractor will ensure that each worker use the safety vests 

when on construction site. Contractor will also ensure 

availability and use of PPE and other measures specific to a 

task as below: 

g. Hard hat or helmets for all workers, supervising staff and 

inspecting official/s entering work site, plant area, and 

engaged in loading/unloading operations. 

h. Safety shoes and goggles for all workers employed for 

handling of cement, concrete, etc.. 

i. Protective eye gear, helmets, gum boots, hand gloves as 

applicable for all labour/workers at the construction site. 

j. Welder’s protective eye-shields to workers who are 

engaged in welding works (if any). 

k. Earplugs to all workers exposed to high noise levels. 

l. No smoking and other high-risk areas are to be provided 

with warning signage. 

m. Staff will be given induction training and tool box talk 

about the processes and risks involved during the 

construction phase and the response plan to be followed 

during the case of emergency. 

n. Work force shall be subjected only to standard work 

shifts/hours. Overtime allowances shall be paid with ceiling 

limits. Working beyond such ceiling limits shall be 

discouraged, even if, so desired workforce or sub-

contractor 

o. Safety instruction/guidelines shall be displayed at all the 

sites in English and local language. 

p. Provision of lifeguard shall be kept at site.  

q. Emergency assembly area shall be designated at the site 

and same shall be informed to all the workers 

r. Workers shall be given regular training for safe operation 

of the construction vehicle and equipment 

s. Defensive driving training shall be provided to drivers of 

construction vehicle 

t. Rest areas shall be provided for workers at the construction 

site. All the lifting equipment/heavy machinery shall be 

properly examined and tested prior usage. All relevant 

information shall be known by safety officer about the load, 
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method of slinging and attachment points. 

u. Gas cylinder if used for the welding works at the site then 

cylinders shall be kept upright and shall be provided with 

flash back arrestor. Domestic LPG cylinders shall not be 

used at site for welding and other works. Person operating 

the gas cylinder shall be provided with PPE including 

gloves, goggles and helmet with the face shields 

v. Fire safety measures including buckets filled with sand and 

fire extinguishers shall be provided at the construction 

camp site, labour camp site and active construction work 

area. 

Risk from electrical 

equipment 

 

a. No open or damaged electrical wires shall be present at the 

site. Electrical cables shall be laid into the ground in shock-

proof material or taken over head. Cables shall be run in 

extra plastic conduits 

b. Install Earth Leakage Circuit Breakers (ELCB) in all 

circuits to protect the operators from electrical hazards 

c. Keep the main switch box in good condition, protected 

from the weather. Install an appropriately sized ELCB 

d. Provide good earth or ground connection for all 

installations 

e. Adequate lighting shall be provided for illumination at site 

f. All three phase Electrical Panels and electrical motors, DG 

set, etc shall be double earthed and provided danger 

signage with bone and skull. 

First aid 
a. First aid trained personnel shall be available at site plant 

and camp site. Tie up with the nearby hospital shall be 

made so as emergency can be handled. First aid facilities 

shall be developed as per the Schedule V of BOCWR 

(Building & Other Construction Workers Rules) 

b. A first aid facility with snake bite kit with tourniquet shall 

be provided at the construction and labour camp sites. 

c. A motorized four-wheeler shall be available at the site to 

take the injured or sick person to the nearby hospital. 

d. Hospitals near to the site shall be identified and tie-ups 

shall be made to deal with an emergency. 

e. Sensor based electronic snake repellents shall be installed 

at the labour accommodation and camp site. Snake 

repellent (non-toxic) may be sprayed around active works 
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sites. 

Signage and 

hoardings 
a. Adequate in numbers and Effective Safety caution and 

signage boards shall be placed at active site in English and 

local language. 

b. An information board detailing the name of project, length 

of beachfront redevelopment works, duration of work, risks 

involved and contact persons and Grievance Redress 

Mechanism (GRM) shall be provided at both the ends of 

the beachfront redevelopment works 

27.  
Clean-up 

operations, 

restoration and 

renovation 

 

a. Contractor shall submit demobilization and restoration plan 

to be implemented after completion of construction works. 

b. All work sites and areas under temporary use (including 

construction and labour camps, plant sites, haul roads and 

borrow areas) shall be restored/ rehabilitated to a better 

condition (if not at least to its original condition) and to the 

satisfaction of the Engineer and land owner upon 

completion of construction work by the Contractor. 

c. Clean up and restoration works shall be taken up by the 

contractor immediately after completion of construction. 

d. All the machinery, equipment and vehicle shall be removed 

from the site. 

e. All the waste from the camp site, plant site and 

construction site shall be removed and disposed as per the 

debris management plan given in this table 

f. All the temporary structures like the labour hutment, 

material storage sheds, rest areas, ring bund, fencing etc. 

shall be dismantled and the materials shall be removed 

from the site 

g. Borrow areas shall be rehabilitated and shall be handed 

over to the land owner. 

h. Septic tanks if any developed shall be dismantled and the 

pits shall be refilled 

i. Approval shall be obtained from Project Implementation 

Unit (VMRDA) for effective restoration of the site and 

completion of demobilization activities. 

28.  

 

Chance finds and 

Archaeological/ 

Heritage Value 

 

No ASI sites are near to the proposed project site, however for 

chance finds during construction, the following shall apply: 

a. Any fossils, coins, articles of value of antiquity, structures 

and other remains or archaeological interest discovered on 
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the site shall be the property of the Government and shall 

be dealt with as per provisions of the Ancient Monuments, 

Archaeological Sites and Remains Act, 1958 and other 

applicable rules/regulations. 

b. The Contractor will take reasonable precautions to prevent 

his workmen or any other persons from removing and 

damaging any such article or thing. The contractor will, 

immediately upon discovery thereof and before removal 

inform the Employer and the Environmental Specialist of 

PMU of such discovery and carry out the Engineer’s 

instructions for dealing with the same, waiting which all 

work shall be stopped. The Employer/Engineer will seek 

direction from the State Archaeological Survey of India 

(ASI) Circle before instructing the Contractor to 

recommence the work in the site. 

29.  
Reporting The required documentation related guidance and aspects for 

monthly reporting are described in EMP. The Contractor needs 

to ensure that these reports are submitted within five days of 

each calendar month, starting right after the Contract has been 

signed. 

30.  
Liabilities Any liability arising out of Contractor’s agreement with 

landowners/local people/gram panchayat (including those related 

to temporary use of land, water extraction and disposal of debris) 

shall be the sole responsibility of the Contractor. Any such claim 

shall be settled by the Contractor. 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 



216 

 

Appendix 2 

 

Tables of Adjustment Data 

(Cl. 45 of GCC) 

 

 

Table 1: Coefficients governing the adjustment for changes in cost. 

 

S. 

No. 

Coefficients 

Name 

Symbol Schedules (Reference Number) 

[Description of each schedule is given below] 

   S1 S2 S3 S4 S5 S6 S7 S8 S9 

1. Fixed A 15         

2. Labour [L] B 8.16         

3. Steel [S] C 5.44         

4. Cement [C] D 3.40         

5. Plant & 

Equipment 

spares [E] 

E 2.10         

6. Diesel and 

Petroleum 

products [D] 

F 15         

7. Bitumen [B] G 1.70         

8. Others[O] 0 50.80         

            

            

 Total   100

% 

        

[Fixed element is normally 15%] 

 

BOQ SCHEDULES 

 

Schedule 1: BOQ 

 

 



  

 
  

 

Table 2: Cost Indices and Reference Prices (applicable for specific items) for adjustment in contract 
prices [as per GCC 45]. 
WPI with base 2004-2005 = 100 on the Base Date 

Base Date = Deadline for submission of bids 
S. 

No. 
Cost 

Element 
Sym
bol 

Indices or Cost on 
the Base Date 

Index for adjustment Sources of Index 

[1] [2] [3] [4] [5] [6] 

1. Fixed a    

2. Labour b Lo- all India 
average Consumer 
Price Index(CPI) 
Number for 
Industrial Workers 
for ….. centre31 
(Base 2001 = 100) 

on the base date. 

Ln-CPI for the month for 
which the IPC is related 

Labour Bureau, 
Ministry of Labour 
and Employment, 
Government of India. 

3. Steel c So – Whole-sale 
Price Index (WPI) 
for Steel [Steel 
Long] 

Sn-WPI for the month which 
is two months prior to the 
month to which IPC is 
related 

Economic Advisor, 
Ministry of Commerce 
and Industry, 
Government of India. 

4. Cement d Co-WPI for Grey 
Cement 

Cn-WPI for the month which 
the cement is brought to site 
or one month prior to the 
month to which IPC is 

related, whichever is less 

Economic Advisor, 
Ministry of Commerce 
and Industry, 
Government of India 

5. Plant & 
Equipme
nt spares 

e Eo-WPI for 
“Construction 
machinery ” 

En – WPI for the month to 
which IPC is related 

Economic Advisor, 
Ministry of Commerce 
and Industry, 
Government of India 

6. Diesel32 f Do-Unit Cost from 
the identified depot 
on the base date 

Dn-Unit Cost for on the first 
day of the month to which 
the IPC relates 

From the ………. 
Depot 

7. Bitumen
33 

g Bo-Unit Cost from 
the identified 
refinery on the base 
date 

Bn- Cost per unit quantity on 
the first day of the month in 
which the material is brought 
to site or two months prior to 
the date to which IPC is 
related  

From …. Refinery 

8. Others h Oo- All India 
Wholesale Price 
Index (WPI) for all 
commodities  

On- All India WPI for all 
commodities for the month to 
which IPC is related 

Economic Advisor, 
Ministry of Commerce 
and Industry, 
Government of India 

IPC – Interim Payment Certificate 

                                                   
31 The Centre to be specified should be the relevant one for which CPI is published by the Labour Bureau. 
32 The PCC specifies the identified depot for the rate of diesel for the base date and the applicable date for price 

adjustment. 
33 The PCC specifies the identified refinery for the rate of Bitumen for the base date and the applicable date 

price adjustment. 
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Appendix -334 
Appointment of Adjudicator 

 

Suggested Draft of Letter of Appointment of Adjudicators in civil works 

contracts 
 

Sub:____________________________________________________(Name of the Contract) 

 

To 

 

Name and address of the Adjudicator 

 

We hereby confirm your appointment as Adjudicator for the above contract to carry out the 

assignment specified in this Letter of Appointment. 
 

 

For administrative purpose____________________(name of the officer representing the 

Employer) has been assigned to administer the assignment and to provide the Adjudicator 

with all relevant information needed to carry out the assignment on behalf of both the 

Employer and the contractor.  The services will be required during the period of contract for 

the work of (Name of the Contract)_______________________. 

 
The Adjudicator shall visit the worksite once in 3 (three)months till the completion of the 

work indicated above or as specifically requested by Employer/ Contractor for the period 

upto the end of defects liability period with prior intimation to the Employer and the 

contractor.  The duration of each visit shall ordinarily be for one day only.  These durations 

are approximate and (Name of the Employer and Name of the Contractor) may find it 

necessary to postpone or cancel the assignment and/or shorten or extend the duration. 

 
The appointment will become effective upon confirmation of letter by you.  The appointment 

of Adjudicator shall be liable for termination under a 30 (thirty) days written notice from the 

date of issue of the notice, if both Employer and the Contractor so desire.  Also the 

appointment shall automatically stand terminated 14 days after the defect notice / correction 

period as stated in Clauses 23 and 24 of the Conditions of Contract is over. 

 
The Adjudicator will be paid a fee of Rs.______(Rupees ____________only) per each day of 

visit at the worksite.  The actual expenses for boarding and traveling in connection with the 

assignment will be reimbursed to the Adjudicator.  The Adjudicator will submit a pre-

receipted bill in triplicate to the Employer indicating the date of the visit, fees for the visit 

and a proof in support of the actual expenditure [only for items valued above Rs. 200 each] 

incurred by him against boarding, lodging and traveling expenses after performing the visit 

on each occasion.  The Employer will make the admissible payment(both the Employer’s and 

                                                   
34 If ITB 43makes provision of an Adjudicator from list provided by an institution, kindly modify Appendix 3 to 

state that the fee and reimbursable payable to the adjudicator shall be as per the rules of the Institution. 

 



  

 
  

the Contractor’s share) to the Adjudicator within 30 days of the receipt of the bill.  The 

Contractor’s share on this account(half the paid amount) will be recovered by the Employer 

from the Contractor’s bills against the work. 

 

In accepting this assignment, the Adjudicator should understand and agree that he is 

responsible for any liabilities and costs arising out of risks associated with travel to and from 

the place of emergency repatriation, loss or damage to personal/professional effects and 

property.  The Adjudicator is advised to effect personal insurance cover in respect of such 

risks if he does not already have such cover in place.  In this regard, the Adjudicator shall 

maintain appropriate medical, travel, accident and third-party liability insurance.  The 

obligation under this paragraph will survive till termination of this appointment. 

 

Procedures for resolution of disputes by the Adjudicator is described in the contract of 

_____________(name of the contract) between the Employer and the contractor vide clause 

no.24 of the General Conditions of Contract.  Your recommendation should be given in the 

format attached, within 28 days of receipt of a notification of dispute. 

 

The Adjudicator will carry out the assignment in accordance with the highest standard of 

professional and ethical competence and integrity, having due regard to the nature and 

purpose of the assignment, and will conduct himself in a manner consistent herewith.  After 

visiting the worksite, the Adjudicator will discuss the matter with the Employer and if 

necessary with the Contractor before arriving at any decision. 

 

The Adjudicator will agree that all knowledge and information not within the public domain, 

which may be acquired while carrying out this service shall be all time and for all purpose, 

regarded as strictly confidential and held in confidence, and shall not be directly or indirectly 

disclosed to any party whatsoever, except with the permission of the Employer and the 

contractor.  The Adjudicator’s decision should be communicated in the form of a speaking 

order specifying the reasons. 

 

The Adjudicator will agree that any manufacturing or construction firm with which he might 

be associated with, will not be eligible to participate in bidding for any goods or works 

resulting from or associated with the project of which this consulting assignment forms a part 

 

Read and Agreed       Name of Adjudicator 

         Signature 

Place: 

 

Date: 

 

Name of Employer 

Signature of authorized representative of Employer 

 

Name of the Contractor 

Signature of authorized representative of Contractor 
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Attachment:  Copy of contract document between the Employer and contractor and format 

for recommendation.  



  

 
  

SUMMARY OF AJUDICATIOR’S RESPONSIBILITIES 
 

The Adjudicator has the following principal responsibilities: 

 
1. Visit the site periodically. 

 

2. Keep abreast of job activities and developments. 

 

3. Encourage the resolution of disputes by the parties. 

 

4. When a dispute is referred to it, conduct a hearing (no legal presentation), complete 

its deliberations, and prepare a recommendation in a professional and timely manner 

(as per sample format)   
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Sample Format of Adjudicator’s Recommendation 
 

[Project Name] 

Recommendation of Adjudicator 

 
Dispute No. XX [NAME OF DISPUTE] 

Hearing Date:____________ 

 

Dispute 

 

Description of dispute. A one or two sentence summation of the dispute. 

 

Contractor’s Position 

 

A short summation of the contractor’s position as understood by the Adjudicator. 

 

Employer’s Position 

 

A short summation of the Employer’s position as understood by the Adjudicator. 

 

Recommendation 

 

The Adjudicator’s specific recommendation for settlement of the dispute. (The recommended 

course is consistent with the explanation). 

 

Explanation 

 

(This section could also be called Considerations, Rationale, Findings, Discussion, and so 

on.) 

 

The Adjudicator’s description of how each recommendation was reached. 

 

 

Respectfully submitted, 

 

Date : _______________________ ____________________ 

 

Date : _______________________ ____________________ 

 

Date : _______________________ ____________________ 

 

 



  

 
  

 

Section X - Contract Forms 

 

This Section contains forms which, once completed, will form part of the Contract. The 

forms for Performance Security, ESHS performance security if applicable, and Advance 

Payment Security, when required, shall only be completed by the successful Bidder after 

contract award. 
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Letter of Acceptance 

[letterhead paper of the Employer] 

 

 

 

[The Letter of Acceptance shall be the basis for formation of the Contract as described in 

ITB Clause 43.  This Standard Form of Letter of Acceptance shall be filled in and sent to the 

successful Bidder only after evaluation of bids has been completed, subject to any review by 

the World Bank required under the Loan Agreement.] 

 

[insert date] 

 

Identification No and Title of Contract: [insert identification number and title of the 

Contract] 

 

To:  [insert name and address of the Contractor] 

 

This is to notify you that your Bid dated [insert date] for execution of the [insert name of the 

Contract and identification number, as given in the PCC]  for the Contract Price 

………………. [insert amount in numbers and words] as corrected and modified35 in 

accordance with the Instructions to Bidders is hereby accepted by our Agency. 

 

[insert one of the following (a) or (b) options] 

 

(a) We accept that [insert name proposed by bidder] be appointed as the Adjudicator.36 

 

(b) We do not accept that [insert name proposed by bidder] be appointed as Adjudicator, 

and by sending a copy of this Letter of Acceptance to [insert name of the Appointing 

Authority], we are hereby requesting [insert name], the Appointing Authority, to 

appoint the Adjudicator in accordance with GCC 23.37 

 

We note that as per your bid, you do not intend to subcontract any component of work. 

 

[OR] 

 

We note that as per your bid, you propose to employ M/s. ………………… as sub-contractor 

for executing …………………….. 

                                                   
35 Delete “corrected and” or “and modified” if not applicable.  See Notes on Standard Form of Agreement, 

next page. 
36 To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in 

the Instructions to Bidders, and has accordingly offered another candidate.   
37 To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in 

the ITB, has accordingly offered another candidate, and the Employer does not accept the counterproposal. 



  

 
  

 

[Delete whatever is inapplicable] 

 

You are hereby requested to furnish Performance Security, plus additional security 

for unbalanced bids in terms of ITB clause 40, and ESHS Performance Security[Delete 

ESHS Performance Security if it is not required under the contract]in the form detailed in 

ITB Clause 45 for amounts38 of Rs. ____ and Rs. ______  within 21 days of the receipt of 

this letter of acceptance, and visit this office to sign the contract, failing which action as 

stated in ITB Clause 45.2 will be taken.The securities shall be valid upto 28 days from the 

date of completion i.e. upto …………. and shall be as per the Performance Security Form 

and the ESHS Performance Security Form[Delete reference to the ESHS Performance 

Security Form if it is not required under the contract], included in Section X - Contract 

Forms, of the bidding document. 

 

 We have reviewed the construction methodology submitted by you along with the bid 

in response to ITB Clause 16 and our comments are given in the attachment.  You are 

requested to submit a revised Program including ESHS requirements as per Clause 26 of 

General Conditions of Contract within 14 days of receipt of this letter of acceptance. 

 

Yours faithfully, 

 

 

 

Authorized Signature……………………….. 

 

Name and Title of Signatory………………… 

 

Name of Agency…………………………….. 

 

                                                   
38Insert amounts for (i) Performance Security, plus additional security for unbalanced bids; and (ii) ESHS 

Performance Security respectively. 
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Issue of Notice to proceed with the work 

 

(letter head of the Employer) 

 

_________ (date) 

 

To 

 

______________________________(name and address of the Contractor) 

 

______________________________ 

 

______________________________ 

 

Dear Sirs: 

 

 Pursuant to your furnishing the requisite securities as stipulated in ITB clause 45.1, 

insurance policy as per GCC 13, construction methodology as stated in letter of acceptance 

and signing of the contract agreement for the construction of______________@ a Bid Price 

of Rs.___________, you are hereby instructed to proceed with the execution of the said 

works in accordance with the contract documents. 

 

Yours faithfully, 

 

 

 

(Signature, name and title of 

signatory authorized to sign on 

behalf of Employer) 

 

 

 

 

Attachment: Contract Agreement 

 



  

 
  

Contract Agreement 

 

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . .  . . 

. [name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . 

[name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . . .[name of the Contract]. . . . 

.should be executed by the Contractor, and has accepted a Bid by the Contractor for the 

execution and completion of these Works and the remedying of any defects therein,  

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement. This Agreement shall prevail over all other Contract documents.  

(a) this Agreement 

(b) the Letter of Acceptance 

(c) the Contractor’s Bid including completed schedules and priced bill of quantities, 

(d) the Addenda No’s. . . . . [insert addenda numbers if any]. . . . . 

(e) the Particular Conditions of contract 

(f) the General Conditions of contract; 

(g) the Specifications 

(h) the Drawings; and 

(i) Construction Program, Methodology, Quality Assurance Program, ESHS 

Management Strategies and Implementation Plans, and Code of Conduct (ESHS) 

(j) Joint Venture Agreement [for JVs only] 

(k) Any other document listed in PCC as forming part of the Contract 

3. In consideration of the payments to be made by the Employer to the Contractor as 

indicated in this Agreement, the Contractor hereby covenants with the Employer to 

execute the Works and to remedy defects therein in conformity in all respects with the 

provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the Contract 
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Price or such other sum as may become payable under the provisions of the Contract at 

the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed in accordance with the laws of . . . . . [name of the borrowing country]. . . . .on 

the day, month and year indicated above. 

 

 

Signed by:  Signed by: 
 

for and on behalf of the Employer for and on behalf the Contractor 

in the 

presence of: 

 in the 

presence of: 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 

 

 



  

 
  

 

Performance Security - Bank Guarantee 

[including Additional Performance Security for unbalanced bids] 

[Guarantor letterhead or SWIFT identifier code] 

 

 

Performance Guarantee No…………………….[insert guarantee reference number] 

Date………………………….[insert date of issue of the guarantee] 

 

To:  The Metropolitan Commissioner  

 9th Floor, Udyog Bhavan Complex, Siripuram Jn., Visakhapatnam 

  

 

 WHEREAS _________________________ [name and address of Contractor39] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 

dated ________________ to execute __________________________ [name of Contract and 

brief description of Works] (hereinafter called "the Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the 

Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, upto a total of ____________________ [amount of 

guarantee40] ___________________________ [in words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake 

to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of ____________________ [amount of guarantee] as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum specified 

therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed thereunder or of any of the Contract documents 

                                                   
39In the case of a JV, insert the name of the Joint Venture 
40An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract less provisional sum if any, plus additional performance security for unbalanced bids if any, 

and denominated in Indian Rupees. 
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which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

 This guarantee shall be valid until ……… 41, and any demand for payment under it 

must be received by us at this office on or before that date. 

 

 

 Signature and seal of the guarantor _____________________________ 

 

 Name of Bank ____________________________________________ 

 

 Address ____________________________________________ 

 

 

 Date ____________________________________________ 

 

 

Note:  All italicized text (including footnotes)is for use in preparing this form and shall be 

deleted from the final product. 

 

 

 

 

 

 

 

                                                   
41Insert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be 

in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 

paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months][one year], in response to the Employer’s written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee 



  

 
  

 

Environmental, Social, Health and Safety (ESHS)  

Performance Security - Bank Guarantee 
[Guarantor letterhead or SWIFT identifier code] 

 

 

ESHS Performance Guarantee No…………………….[insert guarantee reference number] 

Date………………………….[insert date of issue of the guarantee] 

 

To: The Metropolitan Commissioner  

 9th Floor, Udyog Bhavan Complex, Siripuram Jn., Visakhapatnam. 

 

 WHEREAS _________________________ [name and address of Contractor42] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 

dated ________________ to execute __________________________ [name of Contract and 

brief description of Works] (hereinafter called "the Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with Environmental, Social, Health and/or Safety 

(ESHS) obligations in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, upto a total of ____________________ [amount of 

guarantee43] ___________________________ [in words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake 

to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of ____________________ [amount of guarantee] as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum specified 

therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed thereunder or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

                                                   
42In the case of a JV, insert the name of the Joint Venture 
43An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract less provisional sum if any, and denominated in Indian Rupees. 
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 This guarantee shall be valid until ……… 44, and any demand for payment under it 

must be received by us at this office on or before that date. 

 

 

 Signature and seal of the guarantor _____________________________ 

 

 Name of Bank ____________________________________________ 

 

 Address ____________________________________________ 

 

 

 Date ____________________________________________ 

 

 

Note:  All italicized text (including footnotes)is for use in preparing this form and shall be 

deleted from the final product. 

                                                   
44Insert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be 

in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 

paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months][one year], in response to the Employer’s written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee 



  

 
  

 

Advance Payment Security 

Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 

 

 

Advance PaymentGuarantee No…………………….[insert guarantee reference number] 

Date………………………….[insert date of issue of the guarantee] 

 

 

To: The Metropolitan Commissioner  

 9th Floor, Udyog Bhavan Complex, Siripuram Jn., Visakhapatnam. 

 Name of Contract: Restoration & Re-Development Of 380 Acres Kailasagiri Hill Top 

Park At Visakhapatnam 

 

Gentlemen: 

 

 In accordance with the provisions of the Conditions of Contract, Sub-clause 49.1 

("Advance Payment") of the above-mentioned Contract, 

________________________________ [name and address of Contractor45] (hereinafter 

called "the Contractor") shall deposit with ________________________ [name of Employer] 

a bank guarantee to guarantee his proper and faithful performance under the said Clause of 

the Contract in an amount of _____________ [amount of guarantee46] 

_________________________________ [in words]. 

 

 We, the ____________________ [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 

as Surety merely, the payment to ____________________ [name of Employer] on his first 

demand without whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ____________________ [amount of guarantee] 

__________________________________ [in words]. 

 

 We further agree that no change or addition to or other modification of the terms of 

the Contract or of Works to be performed thereunder or of any of the Contract documents 

which may be made between _____________________ [name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 

                                                   
45In the case of a JV, insert the name of the Joint Venture 
46An amount shall be inserted by the bank representing the amount of the Advance Payment, and denominated 

in Indian Rupees. 
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 This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until _________________________ [name of Employer] 

receives full repayment of the same amount from the Contractor. Consequently any demand 

for payment under this guarantee must be received by us at this office on or before that date. 

 

   Yours truly, 

 

 

   Signature and seal:  ____________________________ 

 

   Name of Bank:  _________________ 

 

   Address:  ____________________________________ 

 

   Date:  ____________________ 

 

 

 

Note:  All italicized text(including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 

 



  

 
  

 
Retention Money Security 

Demand Guarantee 
[Guarantor letterhead or SWIFT identifier code] 

 

 

 _____________________________ [Bank’s name and address of issuing branch or office] 

 

Beneficiary The Metropolitan Commissioner  

         9th Floor, Udyog Bhavan Complex, Siripuram Jn., Visakhapatnam 

Date: ____________________________ 

 

 

RETENTION MONEY GUARANTEE NO.:  _________________ 

 

We have been informed that ______________[name of contractor47](hereinafter called “the 

Contractor”) has entered into Contract No. _________________ [reference number of the 

contract] dated ______________________ with you, for the execution of 

__________________ [name of contract and brief description of Works]  (hereinafter called 

“the Contract”). 

 

Furthermore, we understand that, according to the conditions of the Contract, when the 

Taking-Over Certificate has been issued for the Works and the first half of the Retention 

Money has been certified for payment, payment of ___________ [insert the second half of 

the Retention Money] is to be made against a Retention Money guarantee. 

 

At the request of the contractor, we _________________[name of Bank] hereby irrevocably 

undertake to pay you the sum or sums not exceeding in total an amount of 

_____________________ [amount in Rupees] (______________________) [amount in 

words48] upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Contractor is in breach of its obligation under the Contract without 

cavil or argument. 

 

It is a condition for any claim and payment under this guarantee to be made that the payment 

of the second half of the Retention Money referred to above must have been received by the 

Contractor on its account number _________ at ___________ [name and address of Bank]. 

 

This guarantee shall expire, at the latest, 21 days after the date when the Employer has 

received a copy of the Defects Liability Certificate issued by the Project Manager.  

Consequently, any demand for payment under this guarantee must be received by us at this 

office on or before that date. 

 

_____________________ 

                                                   
47In the case of a JV, insert the name of the Joint Venture 
48The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 
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[Signature(s) and seal of the guarantor] 

 

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 
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